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Details 

Date _________________/_________________/___________________  
day   month   year 

Parties 
Name Australian Renewable Energy Agency (ABN 35 931 927 899) 
Short form name ARENA 
 

Name [insert name of Recipient] 
Short form name Recipient 
 

Background 
A ARENA is undertaking the Emerging Renewables Program (Program) to provide funding to 

support projects for renewable energy and enabling technologies and products as they move 
through the technology innovation chain to commercial competitiveness, and thereby contribute 
to increasing the proportion of competitively-priced renewable energy in Australia's total energy 
mix. 

B Under its 2012/13 Investment Plan, ARENA identified the need to remove or reduce Roadblocks 
to the success of its strategic initiatives, as well as, through its “Supporting High Value Australian 
Renewable Energy Knowledge” (SHARE) initiative, to develop and support comprehensive 
activities that promote knowledge sharing about renewable energy solutions. The focus and scope 
of the Emerging Renewables Program has been expanded to accommodate these important 
priorities. 

C The Recipient applied for funding through the Program to perform the Project.  

D ARENA is required by law to ensure accountability for the funding and accordingly the Recipient 
is required to be accountable for all funding received. 

E ARENA has agreed to provide funding to the Recipient for the purposes of the Project, subject to 
the terms and conditions of this Agreement. 

F The Recipient accepts the funding for the purposes of the Project, and subject to the terms and 
conditions of this Agreement. 
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General Conditions 

Part 1 – Project and Funds 
1. Definitions and interpretation 
1.1 Defined terms 

In this Agreement, except where the contrary intention is expressed, the following definitions are 
used: 

Abandoned not having carried on any work or activities on the Project for 60 
consecutive days, except where relieved of the obligation to do so 
under this Agreement.  

Accounting Standards the standards of that name maintained by the Australian Accounting 
Standards Board (referred to in section 227 of the Australian 
Securities and Investments Commission Act 2001 (Cth)) or other 
accounting standards which are generally accepted and consistently 
applied in Australia. 

Agreement this agreement between ARENA and the Recipient, as varied from 
time to time in accordance with clause 32.3, including the Schedules 
and any attachments. 

Agreement Material  any Material created by, for or on behalf of the Recipient on or 
following the Commencement Date, for the purpose of or as a result 
of performing its obligations under this Agreement including any 
modifications that may be required under clause 15.6(b). 

Agreement Period the period from the Commencement Date to the date ARENA 
accepts the Final Report. 

Application the expression of interest and application submitted by, for or on 
behalf of the Recipient for funding under the Program in relation to 
the Project. 

ARENA the Australian Renewable Energy Agency as specified in item 1 of 
Schedule 1. 

ARENA Representative the person identified in item 3 of Schedule 1. 

Assets (a) items described in item 14 of Schedule 1; and 

(b) any items of tangible property which are purchased, leased, 
created or otherwise brought into existence by, for or on 
behalf of the Recipient either wholly or in part with use of 
the Funds, not including Agreement Material.  

Authorisation any authorisation, approval, licence, permit, consent, determination, 
certificate, notice, requirement or permission from any Authority 
which must be obtained or satisfied (as the case may be) to perform 
work on the Project. 
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Authority (a) any Commonwealth, State, Territory, local or foreign 
government or semi-governmental authority, court, 
administrative or other judicial body or tribunal, department, 
commission, public authority, agency, minister, statutory 
corporation or instrumentality; or 

(b) any other person having jurisdiction in connection with work 
required for the Project. 

Budget the budget (if any) set out in item 6 of Schedule 4, as varied from 
time to time in accordance with this Agreement or otherwise by 
agreement in writing between the parties from time to time. 

Business Day a day that is not a Saturday, Sunday, public holiday or bank holiday 
in the place where the act is to be performed or where the Notice is 
received. 

Change in Control in relation to an entity, a change in the direct or indirect power or 
capacity of a person to: 

(a) determine the outcome of decisions about the financial and 
operating policies of the entity; or 

(b) control the membership of the board of directors of the 
entity, 

whether or not the power has statutory, legal or equitable force or is 
based on statutory, legal or equitable rights and whether or not it 
arises by means of trusts, agreements, arrangements, understandings, 
practices, the ownership of any interest in shares or stock of the 
entity or otherwise, not including a change in control resulting from 
ordinary course trading on a stock exchange in the shares of the 
entity. 

Commencement Date the date specified in item 5 of Schedule 1. 

Commonwealth the Commonwealth of Australia.  

Community 
Consultation Plan 

the community consultation plan referred to in clause 4.5. 

Corresponding WHS 
Law 

the same meaning as in section 4 of the Work Health and Safety Act 
2011 (Cth). 

Crisis any time of intense difficulty or danger in relation to the Project 
including: 

(a) any event or occurrence which could have a material adverse 
effect on the Recipient’s ability to complete the Project; 

(b) any actual or alleged crime or serious misconduct by the 
Recipient or any of its Personnel or subcontractors in 
connection with the Project; 

(c) any incident or possible incident in connection with any 
Project activities that constitutes or may constitute a threat to 
the health, safety and wellbeing of any person or community, 
or otherwise threatens the environment or any property; and 
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(d) any inappropriate release of information in relation to the 
Project that could affect ARENA’s or the Commonwealth’s 
reputation (for example, in breach of confidentiality or 
security requirements). 

Depreciation depreciation calculated for income tax purposes under, and in 
accordance with, the Income Tax Assessment Act 1997 (Cth). 

Eligible Expenditure expenditure (inclusive of GST but less related input tax credits the 
Recipient is entitled to claim) incurred by the Recipient on the 
Project: 

(a) after the Commencement Date that qualifies as eligible 
expenditure under the Emerging Renewables Program 
Information Manual; or 

(b) that ARENA otherwise approves (in its absolute discretion) 
as eligible expenditure for the purposes of this Agreement. 

End Date the date specified in item 6 of Schedule 1.  

Final Report the meaning given in item 4 of Schedule 3. 

Funds the funding paid by ARENA to the Recipient under this Agreement 
and any interest earned by, for or on behalf of the Recipient on that 
funding.  

General Conditions clauses 1 to 32 of this Agreement. 

GST Law the same meaning as in the A New Tax System (Goods and Services 
Tax) Act 1999 (Cth). 

Insolvency Event in relation to an entity: 

(a) the entity disposes of the whole or any part of its assets, 
operations or business other than in the ordinary course of 
business; 

(b) the entity ceases to carry on business; 

(c) the entity ceases to be able to pay its debts as they become 
due; 

(d) proceedings are initiated with a view to obtaining an order 
for the winding up of the entity, or any person convenes a 
meeting for the purpose of considering or passing any 
resolution for the winding up of the entity; 

(e) the entity applies to come under, the entity receives a notice 
requiring it to show cause why it should not come under, an 
order has been made for the purpose of placing the entity 
under, or the entity otherwise comes under one of the forms 
of external administration referred to in Chapter 5 of the 
Corporations Act 2001 (Cth) or Chapter 11 of the 
Corporations (Aboriginal and Torres Strait Islander) Act 
2006 (Cth) or equivalent provisions in State or Territory 
legislation in relation to incorporated associations; 

(f) where the entity is a natural person, the entity is declared 
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bankrupt or assigns his or her estate for the benefit of 
creditors; 

(g) where the entity is a partnership, any step is taken to dissolve 
that partnership; or 

(h) anything analogous to an event referred to in paragraph (d), 
(e), (f) or (g) occurs in relation to the entity. 

Intellectual Property 
Rights 

all intellectual property rights, including: 

(a) copyright, patents, trademarks (including goodwill in those 
marks), designs, trade secrets, know how, rights in circuit 
layouts, domain names and any right to have confidential 
information kept confidential; 

(b) any application or right to apply for registration of any of the 
rights referred to in paragraph (a); and 

(c) all rights of a similar nature to any of the rights in 
paragraphs (a) and (b) which may subsist in Australia or 
elsewhere, 

whether or not such rights are registered or capable of being 
registered. 

IP Management Plan the intellectual property management plan in Schedule 6. 

Knowledge Sharing 
Activities 

the activities identified in the Knowledge Sharing Plan. 

Knowledge Sharing 
Deliverables 

the data specified in Table B in the Knowledge Sharing Plan and any 
Material to be provided to ARENA in accordance with Table C in 
the Knowledge Sharing Plan. 

Knowledge Sharing 
Objectives 

the meaning given in the Knowledge Sharing Plan. 

Knowledge Sharing Plan the knowledge sharing plan in Schedule 5 as varied by agreement in 
writing between the parties from time to time. 

Law any applicable statute, regulation, by-law, ordinance or subordinate 
legislation in force from time to time in Australia, whether made by 
a State, Territory, the Commonwealth, or a local government. 

LEADR the dispute resolution association with that name and the Australian 
Business Number 69 008 651 232. 

Major Subcontract 
Work 

any work undertaken for the purpose of the Project and performed 
by a subcontractor: 

(a) which has a total contract sum in excess of [insert]; or  

(b) which has, or may potentially have, a material impact on the 
progress or performance of work on the Project or the 
Project's achievement of the Outcomes. 
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Material includes property, information, software, firmware, documented 
methodology or process, documentation or other material in 
whatever form, including any reports, specifications, business rules 
or requirements, user manuals, user guides, operations manuals, 
training materials and instructions, and the subject matter of any 
category of Intellectual Property Rights. 

Milestone Report the meaning given in item 1 of Schedule 3. 

Milestones the milestones set out in Schedule 2. 

Moral Rights  the right of integrity of authorship (that is, not to have a work 
subjected to derogatory treatment), the right of attribution of 
authorship of a work, and the right not to have authorship of a work 
falsely attributed, as defined in the Copyright Act 1968 (Cth). 

Notice a notice, demand, consent, approval or communication issued under 
this Agreement. 

Other Contributions the financial or in-kind contributions (if any) specified in item 5 of 
Schedule 4 or notified from time to time under clause 6.2(c).  

Outcomes the outcomes for the Project, as set out in Schedule 2. 

Payment Claim the meaning given in clause 8.1(a). 

Payment Criteria the Milestones and other payment criteria specified in item 3 of 
Schedule 4. 

Personal Information the meaning given in the Privacy Act 1988 (Cth). 

Personnel in relation to a party, any employee, officer, agent, or professional 
adviser of that party and: 

(a) in the case of the Recipient, also of any subcontractor; and  

(b) in the case of ARENA, including staff made available under 
section 62 of the Australian Renewable Energy Agency Act 
2011 (Cth). 

Pre-existing Material Material owned by a party before execution of this Agreement, 
including any Material specified in item 16 of Schedule 1. 

Program the Program referred to in paragraph A of the Background to this 
Agreement. 

Project the project described in Schedule 2. 

Project Event any promotional event conducted by the Recipient relating to the 
Project, including celebration of funding or launch of the completed 
Project.  

Project Lessons Learnt information, knowledge and lessons learned (both positive and 
negative) by the Recipient, its Personnel or subcontractors from the 
Project. 

Project Participant a person specified in item 11 of Schedule 1.  

Recipient  the party specified in item 2 of Schedule 1. 
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Recipient Confidential 
Information 

information of the Recipient that is by its nature confidential and is 
described in item 20 of Schedule 1, but not including information 
that is or becomes public knowledge otherwise than by breach of 
this Agreement or any other confidentiality obligation. 

Recipient Contributions the financial or in-kind contributions (if any) specified in item 4 of 
Schedule 4.  

Recipient Representative the person identified in item 4 of Schedule 1. 

Related Agreement any other agreement between the parties under which ARENA 
provides funding to the Recipient, whether entered into before or 
after this Agreement. 

Related Commonwealth 
Agreement 

any agreement between the Recipient and the Commonwealth under 
which the Commonwealth provides funding to the Recipient, 
whether entered into before or after this Agreement. 

Reports the reports to be provided under clause 12.2. 

Restricted Information information identified as such in the Knowledge Sharing Plan. 

Risk Management Plan the risk management plan referred to in clause 4.4. 

Roadblock means any barrier or impediment to the achievement or efficient 
delivery of ARENA's strategic initiatives. 

Schedules the schedules to this Agreement. 

SHARE initiative means the “Supporting High Value Australian Renewable Energy 
Knowledge” initiative described in ARENA’s Investment Plan.        

Special Conditions the terms and conditions (if any) set out in item 22 of Schedule 1. 

Specified Personnel the Recipient's subcontractors and Personnel (if any) specified in 
item 13 of Schedule 1.  

Third Party Material Material owned by another person that is: 

(a) included, embodied in or attached to the Agreement 
Material; or 

(b) used in undertaking the Project.  

Total Funds the amount specified in item 1 of Schedule 4, as reduced in 
accordance with this Agreement. 

Warranted Materials (a) the Recipient's Pre-existing Material included, embodied in 
or attached to the Agreement Material, or used in 
undertaking the Project; 

(b) Third Party Material; and 

(c) Agreement Material. 

WHS Law all applicable Laws relating to work health and safety, including the 
Work Health and Safety Act 2011 (Cth), the WHS Regulations, and 
any applicable Corresponding WHS Law. 

WHS Regulations the Work Health and Safety Regulations 2011 (Cth). 
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1.2 Interpretation 
In this Agreement, except where the contrary intention is expressed:  

(a) the singular includes the plural and vice versa, and a gender includes other genders; 

(b) another grammatical form of a defined word or expression has a corresponding meaning; 

(c) a reference to a clause, paragraph or schedule is to a clause or paragraph of, or schedule 
to, this Agreement;  

(d) a reference to a document or instrument includes the document or instrument as novated, 
altered, supplemented or replaced from time to time; 

(e) a reference to A$, $A, dollar or $ is to Australian currency; 

(f) a reference to time is to Canberra, Australia time; 

(g) a reference to a party is to a party to this Agreement, and a reference to a party to a 
document includes the party's executors, administrators, successors and permitted 
assignees and substitutes; 

(h) a reference to a person includes a natural person, partnership, body corporate, association, 
governmental or local authority or agency or other entity;  

(i) a reference to a statute, ordinance, code or other law includes regulations and other 
instruments under it and consolidations, amendments, re-enactments or replacements of 
any of them; 

(j) the meaning of general words is not limited by specific examples introduced by including, 
for example or similar expressions; 

(k) a rule of construction does not apply to the disadvantage of a party because the party was 
responsible for the preparation of this Agreement or any part of it;  

(l) if the last day on or by which an obligation must be performed or an event must occur is 
not a Business Day, the obligation must be performed or the event must occur on or by the 
next Business Day; and  

(m) headings are for ease of reference only and do not affect interpretation. 

2. Priority of documents 
If there is any inconsistency between any of the documents forming part of this Agreement, those 
documents will be interpreted in the following order of priority to the extent of the inconsistency: 

(a) Special Conditions; 

(b) General Conditions; 

(c) Schedules;  

(d) any attachments to the Schedules; and 

(e) documents incorporated by reference in this Agreement. 

3. Duration of Agreement 
This Agreement begins on the Commencement Date and continues until the end of the Agreement 
Period unless terminated in accordance with clause 4.10, 27 or 29. 
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4. Project 
4.1 Undertaking the Project 

The Recipient must: 

(a) undertake the Project to achieve the Outcomes; 

(b) undertake the Project diligently, effectively, safely and to a high professional standard; 

(c) comply with: 

(i) all applicable Laws;  

(ii) all relevant Australian industry standards, best practice and guidelines or, where 
none apply, relevant international industry standards, best practice and guidelines; 

(iii) any guidelines and principles specified in item 7 of Schedule 1; and 

(iv) any ARENA policies, Commonwealth policies and specific requirements set out in 
item 8 of Schedule 1; 

(d) meet the completion dates for the Milestones, as specified in Schedule 2; and  

(e) complete the Project by the End Date. 

4.2 Warranties 
The Recipient represents and warrants that: 

(a) it has the legal right and power to enter into, perform and observe its obligations under 
this Agreement; 

(b) the execution, delivery and performance of this Agreement has been duly and validly 
authorised by the Recipient; 

(c) the statements and information in its Application are accurate and complete; 

(d) any statement or information given or made to ARENA by the Recipient from time to 
time under this Agreement (including information or statements contained in any Report) 
is true and correct (except where the information is provided to the Recipient by another 
person in which case the Recipient represents and warrants to ARENA that it has made 
reasonable endeavours to verify the accuracy of the information); 

(e) it and its subcontractors and Personnel, including its Specified Personnel, have the 
necessary experience, skill, knowledge, expertise and competence to undertake the Project 
and (where appropriate) will hold such licences, permits or registrations as are required 
under any State, Territory or Commonwealth legislation to undertake the Project, and are 
fit and proper people; 

(f) it has or will have access to necessary Intellectual Property Rights to undertake the 
Project; 

(g) it is not subject to any judicial decision against it relating to employee entitlements (not 
including decisions under appeal) where it has not paid the claim; 

(h) it has, or will have, sufficient funds to complete the Project; 

(i) all insurance policies required to be held by the Recipient under this Agreement: 

(i) will remain in effect as provided for in this Agreement; and 

(ii) will not be varied by the Recipient without ARENA’s written consent; and  
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(j) if the Recipient is a trustee, it enters this Agreement personally and in its capacity as 
trustee and has the power to perform its obligations under this Agreement. 

4.3 Preconditions to commencing work 
[Note: This clause may be amended depending on the type of project and project timeframes.] 

Notwithstanding any other provision of this Agreement, the Recipient must not commence any 
work on the Project until it has provided to ARENA: 

(a) certification in relation to the Risk Management Plan in accordance with clause 4.4(b); 

(b) certification in relation to the Community Consultation Plan in accordance with 
clause 4.5(b); 

(c) evidence that the Recipient has engaged in initial community consultation in accordance 
with clause 4.5(e); and 

(d) notification of responses by the Recipient to adverse community reaction to the Project in 
accordance with clause 4.5(f). 

4.4 Risk management 
(a) During the Agreement Period, the Recipient must develop, implement and update a Risk 

Management Plan for the Project which includes the following features: 

(i) clear identification and documentation of all key Project risks and categorization 
of those risks covering both likelihood of occurrence and potential consequence; 

(ii) the proposed mitigation strategies and associated action plans that the Recipient 
determines necessary to eliminate the risks or, if this is not possible, minimise the 
likelihood and consequences of those risks occurring; and 

(iii) a process for regularly monitoring and updating the Risk Management Plan and 
reporting to the Recipient's internal management, board, Project Participants and 
joint venture partners (if applicable), 

and is consistent with relevant industry standards and best practice for this type of project 
and the types of risks it has. 

[Note: Clauses 4.4(b) and 4.4(c) will be removed if certification of the Risk Management 
Plan is not required for a particular Project.] 

(b) By the date specified in item 9 of Schedule 1, the Recipient must provide to ARENA 
certification for the benefit of ARENA from an independent, responsible and qualified 
person that the Risk Management Plan has been developed, is appropriate and consistent 
with best practice for this type of project and the types of risks it has, and is being 
implemented. 

(c) The person appointed to provide the certification under clause 4.4(b) must not be an 
employee, shareholder, director, other officeholder or related entity of the Recipient, a 
Project Participant or any other person having (or having had) a significant involvement in 
the Project, the Application, or any Report submitted under this Agreement. 

4.5 Community consultation 
(a) During the Agreement Period, the Recipient must develop, implement and update a 

Community Consultation Plan for the Project which includes the following features:  

(i) identification of all key stakeholder groups, including local communities that are 
potentially affected by the Project; 
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(ii) an outline of the proposed community consultation processes to be undertaken that 
includes the following: 

(A) public notification of meetings; 

(B) itinerary of meetings to be conducted, groups involved and agenda for 
meetings; 

(C) provision of information at meetings and local information sites; 

(D) documentation of attendees, questions and answers and follow-up issues 
required arising from meetings; and 

(E) an outline for stakeholders on how to access the latest information in 
respect of community consultation matters; 

(iii) an outline of how community consultation activities align with Milestones; 

(iv) a process for maintaining an up-to-date record of complaints and questions arising 
from community consultations and the responses provided to these complaints and 
questions; and 

(v) a process for regularly: 

(A) monitoring and updating the Community Consultation Plan and the 
community consultations undertaken; and 

(B) reporting to the Recipient's internal management, board, Project 
Participants, joint venture partners (if applicable) and other key groups 
(whether government or non-government) as required by ARENA to 
ensure the ongoing improvement of community engagement,  

and is consistent with relevant industry standards and best practice for this type of project 
and the types of community consultation to be undertaken. 

[Note: Clauses 4.5(b) and 4.5(c) will be removed if certification of the Community 
Consultation Plan is not required for a particular Project.] 

(b) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA 
certification for the benefit of ARENA from an independent, responsible and qualified 
person that the Community Consultation Plan is appropriate and consistent with best 
practice for this type of project and the types of community consultation to be undertaken, 
and that it is being implemented.  

(c) The person appointed to provide the certification under clause 4.5(b) must not be an 
employee, shareholder, director, other officeholder or related entity of the Recipient, a 
Project Participant or any other person having (or having had) a significant involvement in 
the Project, the Application, or any Report submitted under this Agreement. 

(d) The Recipient must make the Community Consultation Plan available to any person on 
request.  The Recipient may make the Community Consultation Plan available by 
publishing it on its website. 

(e) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA 
evidence that the Recipient has engaged in initial community consultation in relation to 
the Project to ARENA’s satisfaction, including that the Recipient has: 

(i) conducted a public forum in the affected community; 

(ii) advertised the public forum (including in any prominent local newspaper) at least 
seven days in advance of the forum; 
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(iii) provided attendees with the opportunity to raise any issues concerning the Project;  

(iv) responded in writing to any submissions made to it; and 

(v) provided to ARENA notification of any adverse community reaction to the Project 
to date. 

(f) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA 
notification of responses by the Recipient to adverse community reaction to the Project.   

4.6 Notification 
(a) Without limiting any obligation to notify any Authority, the Recipient must advise 

ARENA as soon as possible of any Crisis in accordance with the protocol notified by 
ARENA to the Recipient from time to time. 

(b) The Recipient must notify ARENA as soon as practicable of any significant concerns of 
local community groups of which the Recipient becomes aware. 

4.7 Authorisations 
(a) The Recipient must obtain (or satisfy), maintain and, to the satisfaction of the relevant 

administering Authority, comply with all Authorisations required for the Project including 
those referred to in item 4 of Schedule 2. 

(b) The Recipient must do all things necessary to ensure that any Authorisation required for 
the Project is obtained (or satisfied) in advance of the date by which it is required to 
achieve the Milestones (including meeting the dates specified in item 4 of Schedule 2).  If 
any Authorisation is unlikely to be obtained (or satisfied) in time, the Recipient must 
promptly notify ARENA. 

(c) The Recipient must provide to ARENA documentary evidence and any other supporting 
information ARENA may require for the purpose of demonstrating the Recipient’s 
compliance with this clause 4.7, within 14 days after ARENA’s request.  

4.8 Building Code 
[Note: This clause 4.8 will be included where: 

• ARENA's funding contribution is at least $5 million and represents at least 50% of the 
total construction value; or 

• ARENA's contribution to the Project is $10 million or more, irrespective of the proportion 
of ARENA's funding.] 

(a) In this clause 4.8, except where the contrary intention is expressed, the following 
definitions are used: 

Building Code the Building Code 2013 (Cth).  The Building Code can be 
downloaded from http://www.employment.gov.au/building-code-
2013. 

Guidelines the Supporting Guidelines for the Building Code.  The Supporting 
Guidelines can be downloaded from 
http://www.employment.gov.au/building-code-2013.  

Project Parties all contractors, subcontractors, consultants and employees who 
perform on site work in relation to the Project.  
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(b) Where the Funds specifically relate to building and construction activity, subject to the 
thresholds specified in the Building Code, the Recipient must comply and ensure that the 
Project Parties comply with the Building Code.  

(c) The Building Code requires the Recipient to ensure that: 

(i) all requests for tender, expressions of interest, submissions and invitations to join 
Common Use Arrangements in relation to the Project made by it, or any of the 
Project Parties, contain the commitment to apply the Building Code as set out in 
the model tender documents referred to in the Guidelines; and 

(ii) all contracts entered into in relation to the Project by it, or any of the Project 
Parties, contain the commitment to apply the Building Code as set out in the model 
contract clauses referred to in the Guidelines.  

(d) The Recipient must maintain adequate records of compliance by it, and each of the Project 
Parties, with the Building Code.  

(e) The Recipient must permit ARENA and those authorised by ARENA, including a person 
occupying a position in the Fair Work Building Industry Inspectorate, full access to the 
premises and records of the Recipient and the Project Parties to: 

(i) inspect any work, material, machinery, appliance, article or facility;  

(ii) inspect and copy any record relevant to the Project and works governed by this 
Agreement; and  

(iii) interview any person, 

as is necessary to monitor compliance with the Building Code. 

(f) The Recipient undertakes that it, and each of the Project Parties, will agree to a request 
from ARENA, including a person occupying a position in the Fair Work Building Industry 
Inspectorate, to produce a specified document within a specified period, in person, by fax 
or by post.  

(g) ARENA and those authorised by it may publish or otherwise disclose information in 
relation to compliance by the Recipient and the Project Parties with the Building Code. 
The Recipient must obtain the consent of the Project Parties to the publication or 
disclosure of information under this clause 4.8. 

(h) While acknowledging that value for money is the core principle underpinning decisions on 
government procurement, when assessing tenders the Recipient may preference 
contractors, subcontractors and consultants that have demonstrated a commitment to: 

(i) adding and/or retaining trainees and apprentices; 

(ii) increasing the participation of women in all aspects of the industry; or 

(iii) promoting employment and training opportunities for Indigenous Australians in 
regions where significant indigenous populations exist.  

(i) The Recipient must not appoint a contractor, subcontractor or consultant in relation to the 
Project where: 

(i) the appointment would breach a sanction imposed by the Minister for 
Employment; or  

(ii) the contractor, subcontractor or consultant has had a judicial decision against it 
relating to employee entitlements, not including decisions under appeal, and has 
not paid the claim.  
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4.9 Fair Work (Building Industry) Act 
[Note: This clause 4.9 will be included where the Fair Work (Building Industry) Act 2012 (Cth) 
applies. The Fair Work (Building Industry) Act 2012 (Cth) applies where: 

• building work is carried out under a contract with a value of greater than $3 million; and 

• the contribution made to the funding of the Project by ARENA: 

o is at least $5 million and represents at least 50% of the total construction value; or 

o is $10 million or more, irrespective of the proportion of ARENA's funding.] 

Subject to the exclusions specified in the Fair Work (Building Industry—Accreditation Scheme) 
Regulations 2005, construction projects that utilise funds provided under this Agreement are 
bound by the application of the accreditation scheme established by the Fair Work (Building 
Industry—Accreditation Scheme) Regulations 2005 (the Scheme) and the following conditions: 

(a) All head contracts for building work under the Project that are valued at $3 million or 
more must: 

(i) be notified to the Office of the Federal Safety Commissioner at the earliest 
possible opportunity (that is, when approaching the market); and 

(ii) contain a requirement that the builder: 

(A) is accredited under the Scheme; 

(B) maintains Scheme accreditation for the life of the contract; and 

(C) must comply with all conditions of the Scheme accreditation. 

(b) For the purpose of this clause 4.9: 

(i) builder has the meaning given in section 35 of the Fair Work (Building Industry) 
Act 2012 (Cth); and 

(ii) building work has the meaning given in section 5 of the Fair Work (Building 
Industry) Act 2012 (Cth). 

4.10 Stages 
[Note: This clause will be included where ARENA determines it is appropriate having regard to 
the nature of the Project, eg if there is to be an initial feasibility study.  Amendments may be made 
depending on the funding structure.] 

(a) The Recipient must complete the Project in the stages identified in Schedule 2. 

(b) Without limiting any other rights or remedies ARENA may have arising out of or in 
connection with this Agreement, ARENA may terminate this Agreement  following 
[insert, eg Stage 1 identified in Schedule 2] by giving notice to the Recipient.   

(c) To avoid doubt, on termination of this Agreement under this clause 4.10: 

(i) ARENA is not obliged to pay to the Recipient any compensation, or any 
outstanding amount of funding under this Agreement; and 

(ii) ARENA is entitled to recover amounts from the Recipient under clause 11. 

4.11 Approved Australian Industry Participation Plan 
[Note: Australian industry participation requirements may apply to grants over $20 million.  An 
Australian industry participation clause will be included where ARENA is advised by the 
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Department of Industry that an AIP Plan is required.  An example clause is below.  If the clause is 
included, clause 30 (Survival) will be amended to include a reference to this clause 4.11.] 

(a) In this clause 4.11 except where the contrary intention is expressed, the following 
definitions are used: 

Australian Industry 
Participation Plan or 
AIP Plan 

the plan in Schedule 7. 

Australian Industry 
Participation Plans: User 
Guide or, AIP Plans: 
User Guide 

the Australian Industry Participation Plans: User Guide for 
developing an AIP Plan and Implementation Report published by the 
Department of Industry which can be obtained from the internet site 
http://www.industry.gov.au/aip. 

Implementation Report a report provided to ARENA in accordance with clauses 4.11(e) to 
4.11(g) (inclusive). 

Implementation Report 
Requirements 

the requirements for an Implementation Report set out in the AIP 
Plans: User Guide for developing an AIP Plan and Implementation 
Report. 

(b) The Recipient must comply with the AIP Plan. 

(c) If any conflict arises between any part of the AIP Plan and any other part of this 
Agreement, the other part of this Agreement prevails to the extent of the conflict. 

(d) The AIP Plan must not be construed as limiting the Recipient’s obligations to comply with 
the requirements of this Agreement. 

(e) The Recipient must provide ARENA with an Implementation Report that meets the 
Implementation Report Requirements within [insert time frame]. 

[Note: Recipients should be required to provide a single Implementation Report on their 
implementation of the AIP Plan under the Agreement.  The appropriate time for providing 
the Implementation Report will depend on the term of the Agreement and the nature of the 
activity being performed under the Agreement, taking into account the areas that are to be 
addressed in the Implementation Report.  As a general statement, for a longer term 
Agreement, within 60 days of the first anniversary of the commencement of this Agreement 
would be appropriate.  For shorter term contracts (e.g. less than 12 months), 30 days 
prior to the completion of the Agreement would be appropriate.] 

(f) Where ARENA considers that the Implementation Report does not meet the 
Implementation Report Requirements, ARENA may by written notice to the Recipient 
reject the Implementation Report.  Where ARENA rejects the Implementation Report, 
ARENA will provide the Recipient with reasons for the rejection. 

(g) Where ARENA has rejected the Implementation Report pursuant to clause 4.11(f), the 
Recipient must provide ARENA with the Implementation Report, amended to address the 
reasons for the rejections advised by ARENA and that otherwise meets the 
Implementation Report Requirements within 10 Business Days of the date of the notice 
issued under clause 4.11(f). 

(h) The Recipient consents to ARENA or any other Commonwealth agency: 

(i) publishing the executive summary of its AIP Plan; 

(ii) publicising or reporting on the Recipient's performance in relation to the AIP Plan 
and level of compliance with the AIP Plan; and 
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(iii) publicising or reporting on any information contained in the AIP Plan or AIP 
Implementation Report under this Agreement. 

[Note: Drafters should confirm that the AIP Plan and Implementation Report are 
not included as confidential information of the Recipient under this Agreement.] 

4.12 WHS Law requirements 
(a) The Recipient, in connection with the Project, must: 

(i) comply with the WHS Law; and  

(ii) not do or allow to be done, or omit or allow to be omitted anything which may 
result in ARENA being in breach of the WHS Law. 

(b) Without limiting the generality of clause 4.12(a), the Recipient must ensure in connection 
with the Project, so far as is reasonably practicable:  

(i) the health and safety of workers carrying out activities in connection with the 
Project;  

(ii) that its workers, and the workers who in carrying out activities in connection with 
the Project are influenced or directed by the Recipient, take reasonable care while 
carrying out activities in connection with the Project;  

(iii) the provision and maintenance of safe systems of work; 

(iv) that workers: 

(A) receive the necessary information, training, instruction and supervision in 
order to comply with the WHS Law and any rules, regulations, policies 
and guidelines issued from time to time by the Recipient; and  

(B) are aware of, and comply with, any requirement or directive relating to 
work health and safety which is issued by the Recipient from time to time, 
and any directive relating to work health and safety which is issued by 
ARENA or the appropriate regulatory agency; and 

(v) the health and safety of other persons is not put at risk from activities in 
connection with the Project.  

(c) The Recipient must immediately notify ARENA of any notifiable incidents or accidents 
(being an incident which is notifiable under WHS Law), injuries or damage to property of 
a serious nature that occurs in connection with the Project. 

(d) In relation to any incident notified to ARENA under clause 4.12(c), the Recipient must 
provide to ARENA:  

(i) an investigation report containing findings on the causes and effects of, and 
corrective and preventative actions arising from, any accident, notifiable incident, 
injury or damage to property notified to ARENA under clause 4.12(c); and 

(ii) following the completion of an investigation report in accordance with clause 
4.12(d)(i), a monthly report identifying the status of any preventative or corrective 
actions identified in that investigation report. 

(e) The Recipient must permit and must procure such further permission as may be deemed 
necessary for the Recipient and ARENA (or any person nominated by it) to inspect, 
examine, interview and take statements from the Recipient’s Personnel as it deems fit 
(acting reasonably) for the purposes of determining the causes and effects of any 
notifiable incident or accident, injury or damage to property of a serious nature.  
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(f) The Recipient must, so far as is reasonably practicable: 

(i) consult, co-operate and co-ordinate activities with ARENA to ensure compliance 
with the WHS Law in connection with the Project, including taking reasonable 
steps to facilitate and participate in any meetings, furnish and maintain current 
information and to take any other steps agreed between ARENA and the 
Recipient; 

(ii) consult with its workers to ensure compliance with WHS Law in connection with 
the Project; and  

(iii) consult, co-operate and co-ordinate activities with any other person who has a duty 
in relation to the same matter under the WHS Law involved in or connected to the 
Project (including all subcontractors), to ensure compliance with the WHS Law, 
including taking reasonable steps to facilitate subcontractor participation in any 
meetings and training, provision and maintenance of current work health and 
safety information and to take any other steps agreed between the parties and those 
other persons. 

(g) In undertaking any activities under this Agreement, ARENA will not be commissioning 
any construction projects in connection with the Project or for the purposes of Part 6 of the 
WHS Regulations. 

5. Variation to the Project 
(a) If the Recipient wants to seek a variation to the Project including postponement of the 

completion date for a Milestone as specified in Schedule 2, the Recipient must submit a 
notice to ARENA in writing setting out: 

(i) details of the proposed variation to the Project or relevant Milestone completion 
date and reasons for the request; 

(ii) in relation to requests to postpone a Milestone completion date, reasons why the 
Project cannot be performed in such a way as to meet the given date; and 

(iii) the impact the proposed variations will have on: 

(A) the Budget; 

(B) the Milestones; and 

(C) the Recipient Contributions and Other Contributions. 

(b) ARENA will give the Recipient a written notice accepting or rejecting the Recipient's 
request within 30 Business Days after receiving the request. 

(c) If ARENA accepts the Recipient's request, the parties will vary this Agreement in 
accordance with clause 32.3. 

6. Contributions 
6.1 Recipient Contributions 

(a) The Recipient is responsible for securing and providing all money necessary to complete 
the Project, other than the funding payable by ARENA under this Agreement. 

(b) Without limitation, the Recipient must use the Recipient Contributions for the Project in 
accordance with the timeframe in item  4 of Schedule 4.  

 page 20 
ME_113711549_5 (W2007) 



 

6.2 Other Contributions 
(a) The Recipient must ensure that the Other Contributions are provided to the Recipient and 

used for the Project as set out in item 5 of Schedule 4. 

(b) The Recipient must provide ARENA with written evidence that each person (if any) 
identified in item 5 of Schedule 4 will provide the relevant Other Contribution on terms 
satisfactory to ARENA by the relevant date specified in item 5 of Schedule 4, including: 

(i) the amount to be provided; 

(ii) the due date for the amounts; and  

(iii) the other terms and conditions of the provision of the Other Contributions.  

(c) The Recipient must notify ARENA within 14 days after entering into any arrangement 
(whether contractual or statutory) under which it is entitled to receive any contributions to 
the Project which are not specified in item 5 of Schedule 4.  

(d) If the Recipient receives any contribution to the Project from the Commonwealth or a 
State, Territory or local government other than the Funds or contributions specified in 
item 5 of Schedule 4, ARENA may, at its discretion reduce the funding payable under this 
Agreement by the amount of the contribution.  

7. Funds 
7.1 Payment 

(a) Subject to this Agreement and sufficient funding being available for the Program, 
ARENA will provide funding to the Recipient as set out in Schedule 4. 

(b) ARENA's liability under this Agreement is limited to the lesser of: 

(i) the Total Funds; and 

(ii) the amount of funding paid under this Agreement (and any amount of funding for 
which ARENA is liable under clause 27.5(a) or clauses 29.1(c)(i) and (ii)) which 
has been used by the Recipient for Eligible Expenditure.  

[Note: Clauses 7.2 and 7.3 may be amended depending on the funding structure and Payment Criteria.] 

7.2 Suspension 
(a) Without limiting any other right or remedy of ARENA, ARENA may suspend payment of 

funding under this Agreement in whole or in part: 

(i) if any Recipient Contributions or Other Contributions due to be used for the 
Project before the date for payment have not been used, until those Recipient 
Contributions or Other Contributions have been used; 

(ii) if the Recipient has not provided a Report due to be provided before the date for 
payment, until the Report is provided; 

(iii) if a Report provided by the Recipient is not accurate or complete, until an accurate 
and complete replacement Report is provided; 

(iv) if the Recipient has not achieved a Milestone that was due to be achieved before 
the date for payment, until the Milestone is achieved; 

(v) if the Recipient has not otherwise undertaken the Project to the satisfaction of 
ARENA, until the Recipient remedies its performance; 

(vi) if the Recipient has not spent Funds, until the Recipient has done so; or 
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(vii) if the Recipient is in breach of this Agreement or a Related Agreement, until that 
breach is remedied; or 

(viii) if the Recipient is in breach of a Related Commonwealth Agreement, until that 
breach is remedied. 

(b) Despite any suspension, the Recipient must continue to perform its obligations under this 
Agreement. 

7.3 Reduction 
Without limiting any other right or remedy of ARENA, ARENA may reduce the amount of any 
instalment of funding under this Agreement: 

(a) if by the date for payment of the instalment the Recipient has not spent Funds, by the 
amount that has not been spent; 

(b) if, in ARENA's opinion, Funds have been spent other than in accordance with this 
Agreement, by the amount that, in ARENA's opinion, was spent other than in accordance 
with this Agreement; or 

(c) if any Recipient Contributions or Other Contributions due to be used for the Project before 
the date for payment of the instalment have not been used, by an amount that represents 
the same proportion of the Total Funds as those Recipient Contributions or Other 
Contributions are of the total Recipient Contributions and Other Contributions.  

7.4 Due date for payment 
Subject to this Agreement, ARENA must make payment of a correctly rendered invoice within 30 
days after receiving the invoice. 

7.5 Incorrect invoices, under/over payment 
If an invoice is found to have been rendered incorrectly after payment, any underpayment or 
overpayment will be recoverable by or from the Recipient, as the case may be. 

7.6 Taxes 
The Recipient must pay:  

(a) all stamp duty (including penalties and interest) assessed or payable in respect of this 
Agreement and the Project; and 

(b) subject to clause 9, all taxes, duties and government charges imposed or levied in 
Australia or overseas in connection with the performance of this Agreement. 

8. Claims for payment 
8.1 Payment claim 

(a) On each of the due dates specified in item 3 of Schedule 4, the Recipient must submit to 
ARENA a claim for payment of the relevant instalment of the funding (Payment Claim). 

(b) A Payment Claim submitted under clause 8.1(a) must: 

(i) be in the form approved by ARENA from time to time; 

(ii) include a certificate signed and dated by the Recipient’s Chief Executive Officer, 
Chief Financial Officer or a person authorised by the Recipient to execute 
documents and legally bind the Recipient by their execution, verifying that each of 
the Payment Criteria for the relevant instalment have been met by that date; and 
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(iii) be accompanied by any supporting documentation and other evidence specified in 
item 3 of Schedule 4 for that instalment. 

8.2 Assessment of Payment Claim 
(a) Within 30 days after receiving a Payment Claim, ARENA will: 

(i) approve the Payment Claim, if ARENA considers that the Recipient has met all 
applicable Payment Criteria, and the Payment Claim otherwise conforms with 
clause 8.1; 

(ii) reject the Payment Claim, if ARENA considers that the Recipient has not 
satisfactorily met all applicable Payment Criteria, or the Payment Claim does not 
conform with clause 8.1; or 

(iii) seek further supporting evidence or information from the Recipient so that 
ARENA may either approve or reject the Payment Claim under clause 8.2(a)(i) or 
8.2(a)(ii). 

(b) If ARENA seeks further evidence or information under clause 8.2(a)(iii), the Recipient 
must provide the additional evidence or information within 14 days after ARENA’s 
request.  On receipt of the evidence or information, ARENA will continue to assess the 
Payment Claim in accordance with this clause 8.2 as if the Payment Claim had first been 
submitted to ARENA on the date ARENA received the further evidence or information. 

(c) If ARENA approves a Payment Claim under clause 8.2(a)(i), the Recipient must provide a 
correctly rendered invoice to ARENA in accordance with the requirements specified in 
clause 9.4 and Schedule 4 and the relevant instalment will become payable by ARENA in 
accordance with clause 7. 

(d) If ARENA rejects a Payment Claim under clause 8.2(a)(ii), the parties will seek to 
negotiate in good faith a new date for the Recipient to re-submit the Payment Claim.  If 
the parties fail to reach agreement within 30 days after the Payment Claim is rejected (or 
such further period as ARENA allows), the Recipient may not re-submit the Payment 
Claim and ARENA may reduce the Total Funds by the amount of the relevant instalment. 

9. GST 
9.1 Construction 

In this clause 9 words and expressions which are not defined in this Agreement but which have a 
defined meaning in the GST Law have the same meaning as in the GST Law. 

9.2 Consideration GST exclusive 
Unless otherwise expressly stated, all prices or other sums payable or consideration to be 
provided under this Agreement are exclusive of GST. 

9.3 GST gross up 
Subject to this clause 9, if GST is payable by a supplier on any supply made under this 
Agreement, the recipient of the supply will pay to the supplier an amount equal to the GST 
payable on the supply (GST Amount), in addition to and at the same time that the consideration 
for the supply is to be provided under this Agreement. 

9.4 Tax invoice 
(a) The supplier must deliver a tax invoice or an adjustment note to the recipient of the supply 

before the supplier is entitled to payment of an amount under clause 9.3. 
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(b) The recipient of the supply can withhold payment of the amount payable under clause 9.3 
until the supplier provides a tax invoice or an adjustment note as appropriate. 

9.5 Payment of GST Amount 
(a) ARENA will only pay a GST Amount in respect of any taxable supply made to it under 

this Agreement if: 

(i) the Recipient has, in this Agreement or otherwise, provided its ABN and 
confirmed it is GST registered; and 

(ii) ARENA has received a valid tax invoice from the Recipient for the taxable supply 
in accordance with clause 9.4. 

(b) For the avoidance of doubt, if the Recipient indicates (in this Agreement or otherwise) that 
it is not registered or required to be registered for GST, ARENA will not pay any GST 
Amount to the Recipient. 

9.6 Adjustment event 
If an adjustment event arises in respect of a taxable supply made by a supplier under this 
Agreement the amount payable by the recipient of the supply under clause 9.3 will be recalculated 
to reflect the adjustment event and a payment will be made by the recipient of the supply to the 
supplier or by the supplier to the recipient of the supply as the case requires. 

9.7 Reimbursements 
If a payment to a party under this Agreement is a reimbursement or indemnification, calculated by 
reference to a loss, cost or expense incurred by that party, then the payment will be reduced by the 
amount of any input tax credit to which that party is entitled on the acquisition of the supply to 
which that loss, cost or expense relates. 

10. Use of Funds 
10.1 What Funds can be used for 

(a) The Recipient must spend the Funds only for the purposes of undertaking the Project and 
purposes that are incidental to the Project. 

(b) The Recipient must use the Funds only for Eligible Expenditure. 

(c) The Recipient must spend the Funds only in accordance with the Budget. 

(d) Subject to clauses 10.1(e) and 10.1(f), the Recipient may vary the Budget by re-allocating 
expenditure to items specified in the Budget. 

(e) Any variation under clause 10.1(d) which increases the amount allocated to an item of 
expenditure by more than 5% of the Total Funds cannot be made without ARENA's prior 
written approval.  

(f) Any variation under clause 10.1(d) which increases the amount allocated to overseas 
expenditure by more than 5% of the Total Funds cannot be made without ARENA's prior 
written approval. 

10.2 When Funds cannot be used 
[Note: Clause 10.2 may be amended depending on the funding structure.] 

(a) Without limiting any other right or remedy of ARENA, ARENA may by notice direct the 
Recipient not to spend Funds if the Recipient has not achieved a Milestone that was due to 
be achieved before the date of notification, or the Recipient is otherwise in breach of this 
Agreement. 

 page 24 
ME_113711549_5 (W2007) 



 

(b) The Recipient must not spend any Funds after it receives notice from ARENA under 
clause 10.2(a) unless and until ARENA notifies the Recipient otherwise. 

10.3 Bank account 
The Recipient must: 

(a) ensure that Funds are held in an account in the Recipient's name, and which the Recipient 
solely controls, with an authorised deposit-taking institution authorised under the Banking 
Act 1959 (Cth) to carry on banking business in Australia; 

(b) unless specified otherwise in item 7 of Schedule 4, ensure that the account referred to in 
clause 10.3(a) is: 

(i) established solely for the purposes of accounting for, and administering, any 
Funds;  

(ii) an account that bears a rate of interest reasonably required by ARENA; and 

(iii) separate from the Recipient's other operational accounts;  

(c) unless the Recipient is a sole director company, ensure that two signatories, who have the 
Recipient's authority to do so, are required to operate the account;  

(d) notify ARENA, prior to the receipt of any Funds, of details sufficient to identify the 
account;  

(e) on notification from ARENA, provide ARENA and the authorised deposit-taking 
institution with an authority for ARENA to obtain any details relating to the use of the 
account; 

(f) if the account changes, notify ARENA within 14 days after the change occurring, 
providing ARENA with details of the new account, and comply with clause 10.3(e) in 
respect of the new account; and 

(g) identify the receipt and expenditure of the Funds separately within the Recipient's 
accounting records so that at all times the Funds are identifiable and ascertainable. 

11. Repayment 
11.1 Misspent Funds 

At any time, ARENA is entitled to recover from the Recipient the amount of any Funds which, in 
ARENA's opinion, have been spent or used other than in accordance with this Agreement. 

11.2 Unspent Funds 
On expiry or termination of this Agreement, ARENA is entitled to recover from the Recipient any 
Funds which have not been spent, or legally committed for expenditure by the Recipient in 
accordance with this Agreement and payable by the Recipient as a current liability (written 
evidence of which will be required). 

11.3 Recipient Contributions and Other Contributions not provided 
If, on expiry or termination of this Agreement, Recipient Contributions or Other Contributions 
have not been used for the Project, ARENA is entitled to recover from the Recipient an amount 
that represents the same proportion of the Funds as the Recipient Contributions and Other 
Contributions which have not been used are of the total Recipient Contributions and Other 
Contributions.  
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11.4 If Recipient Abandons Project 
(a) Subject to clause 11.4(b), if the Recipient has: 

(i) Abandoned the Project; 

(ii) notified ARENA of an intention to Abandon the Project; or 

(iii) stated an intention to Abandon the Project, 

and does not, when requested by ARENA, demonstrate to ARENA's satisfaction within 14 
days that the Recipient will proceed with the Project, ARENA is entitled to recover from 
the Recipient an amount equal to the total value of the Funds. 

(b) ARENA is not entitled to recover under clause 11.4(a) if the Recipient satisfies ARENA 
that it acted on reasonable technical grounds in deciding to Abandon the Project. 

11.5 Government funding 
On expiry or termination of this Agreement, if the Recipient has received any contribution to the 
Project from the Commonwealth or a State, Territory or local government other than the Funds or 
contributions specified in item 5 of Schedule 4, ARENA is entitled to recover from the Recipient 
the lesser of the Funds and the amount of the contribution.   

11.6 Repayment notice 
(a) ARENA may give the Recipient a notice requiring the Recipient to pay to ARENA (or 

deal with as specified by ARENA) an amount which ARENA is entitled to recover under 
this clause 11 or clause 14. 

(b) If ARENA gives a notice under clause 11.6(a), the Recipient must pay the amount 
specified in the notice in full (or deal with it as specified by ARENA) within 30 days after 
the date of the notice. 

11.7 Interest  
If the Recipient fails to make payment as required by clause 11.6, the Recipient must pay ARENA 
interest: 

(a) at the rate set out in item 2 of Schedule 4; 

(b) on a daily compounding basis upon the amount specified in the notice as payable to 
ARENA; and 

(c) from the date the payment was due, for the period it remains unpaid.  

11.8 ARENA's rights 
This clause 11 does not limit any other right or remedy of ARENA. 

12. Monitoring progress 
12.1 Progress meetings 

The parties will meet at the times and in the manner reasonably required by ARENA to discuss 
any issues in relation to this Agreement or the Project.  The Recipient must ensure that the 
Recipient Representative, and ARENA must ensure the ARENA Representative, is reasonably 
available to attend such meetings and answer any queries relating to the Project raised by either 
party. 

12.2 Reporting 
(a) The Recipient must provide ARENA with reports in accordance with Schedule 3. 
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(b) When the Recipient provides ARENA with a Report, ARENA will notify the Recipient in 
writing within 30 days after receiving the Report that it has either: 

(i) accepted the Report; or  

(ii) rejected the Report, providing reasons for its rejection. 

(c) If ARENA rejects a Report, the Recipient must reissue the Report in a form that addresses 
the reasons for the earlier rejection and ARENA will comply with clause 12.2(b) in 
relation to any reissued Report. 

(d) Acceptance of a Report by ARENA does not constitute a release of the Recipient in 
respect of any matter, an admission or acceptance that the Recipient's performance 
complies with this Agreement, or acceptance of the accuracy of the Report. 

12.3 Evaluation 
(a) Without limiting or otherwise affecting ARENA’s rights under clause 26, ARENA may at 

any time undertake, or engage an expert to undertake, a review or evaluation of the Project 
or Program. 

(b) In relation to any review or evaluation of the Project or Program, the Recipient must (and 
must ensure that the Project Participants and subcontractors of Major Subcontract Work) 
within 21 days after a request by ARENA (or any expert): 

(i) provide all reasonable assistance to ARENA (and any expert); 

(ii) respond to all reasonable requests from ARENA (and any expert); and 

(iii) provide any information reasonably required by ARENA (and any expert). 
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Part 2 – General requirements 
13. Project Participants, subcontractors and Personnel 
13.1 Project Participants 

(a) The Recipient must ensure that the terms of any joint venture, joint participation or 
consortium agreement binding the Recipient and the Project Participants are not varied, 
supplemented or deleted in any material respect, without ARENA's prior written consent. 

(b) The Recipient must ensure that there is no Change in Control of the Recipient or any of 
the Project Participants without ARENA's prior written consent.  

(c) The Recipient must notify ARENA immediately if an Insolvency Event occurs in relation 
to the Recipient or a Project Participant. 

13.2 Subcontracting 
(a) The Recipient must notify and liaise with ARENA as soon as practicable if it intends to 

subcontract, or allow any subcontractor to assign or enter into a further subcontract for, 
any Major Subcontract Work, other than as set out in item 12 of Schedule 1.   

(b) The Recipient must not enter into a subcontract with a subcontractor named as an 
organisation that has not complied with the Workplace Gender Equality Act 2012 (Cth). 

(c) The Recipient must ensure that any subcontractor complies with all Laws and: 

(i) Clause 4.7 (Authorisations); 

(ii) Clause 19 (Insurance); 

(iii) Clause 22 (Protection of Personal Information); 

(iv) Clause 24 (Conflict of interest); and 

(v) Clause 26 (Audit and access). 

(d) The Recipient is fully responsible for undertaking the Project even if the Recipient 
subcontracts any aspect of the Project and for the performance of all of the Recipient's 
obligations under this Agreement. 

13.3 Use of Specified Personnel 
The Recipient must: 

(a) undertake the Project or any part of the Project to which their particular expertise relates, 
with the active involvement of, and using the expertise of, the Specified Personnel; and 

(b) ensure that each of the Specified Personnel is aware of and complies with the Recipient's 
obligations in undertaking the Project. 

13.4 If the Specified Personnel are not available 
Where one or more of the Specified Personnel is or will become unable or unwilling to be 
involved in the Project, the Recipient must notify ARENA immediately.  The Recipient must: 

(a) if requested by ARENA, provide a replacement person of suitable ability and 
qualifications at the earliest opportunity; and 

(b) obtain ARENA's written consent prior to appointing any such replacement person.  
ARENA's consent will not be unreasonably withheld. 
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13.5 ARENA may request replacement of Personnel 
ARENA may at any time request the Recipient to remove from work in respect of this Agreement 
any of the Specified Personnel or any of the Recipient's subcontractors or Personnel.  The 
Recipient must promptly arrange for the removal of such subcontractors or Personnel and their 
replacement in accordance with the process outlined in clause 13.4.  

14. Assets 
[Note:  ARENA may remove this clause if it determines it is not relevant because of the nature of 
the Project.] 

14.1 Ownership 
Subject to the terms of any lease, the Recipient owns any Asset. 

14.2 Use and dealings 
(a) During the Agreement Period, the Recipient must use any Asset only for the purposes of 

the Project, or other purposes consistent with the Outcomes. 

(b) During the Agreement Period, the Recipient must: 

(i) obtain good title to all Assets (other than Assets which the Recipient leases); 

(ii) not encumber or dispose of any Asset without ARENA's prior approval; 

(iii) hold all Assets securely and safeguard them against theft, loss, damage, or 
unauthorised use; 

(iv) maintain all Assets in good working order; 

(v) maintain all appropriate insurances in respect of any Assets; 

(vi) if required by Law, maintain registration and licensing of all Assets; 

(vii) be fully responsible for, and bear all risks relating to, the use or disposal of all 
Assets; and 

(viii) if specified in item 15 of Schedule 1, maintain an Assets register containing the 
details as described in item 15 of Schedule 1 and provide a copy of the register to 
ARENA on request. 

14.3 Sale or disposal 
If the Recipient sells or otherwise disposes of an Asset during the Agreement Period, ARENA, at 
its discretion: 

(a) is entitled to recover from the Recipient the proportion of the value of the Asset following 
Depreciation calculated as at the date of sale or disposal which is equivalent to the 
proportion of the purchase price of the Asset that was funded from the Funds; or 

(b) is entitled to recover from the Recipient the proportion of the market value of the Asset 
which is equivalent to the proportion of the purchase price of the Asset that was funded 
from the Funds. 

14.4 Termination 
On termination of this Agreement, ARENA, at its discretion: 

(a) is entitled to recover from the Recipient the proportion of the value of the Asset following 
Depreciation calculated as at the date of termination which is equivalent to the proportion 
of the purchase price of the Asset that was funded from the Funds;  

 page 29 
ME_113711549_5 (W2007) 



 

(b) is entitled to recover from the Recipient the proportion of the market value of any Asset 
which is equivalent to the proportion of the purchase price of the Asset that was funded 
from the Funds; or 

(c) may require the Recipient to use, deal with or transfer any Asset as ARENA directs in 
writing.  

14.5 Lost or damaged Assets 
If any Asset is lost, damaged or destroyed, the Recipient must reinstate the Asset (including using 
the proceeds of insurance) without using any Funds and this clause 14 continues to apply to the 
reinstated Asset.   

15. Intellectual Property Rights 
15.1 Pre-existing Material and Third Party Material 

This clause 15 does not affect the ownership of the Intellectual Property Rights in any Pre-
existing Material or Third Party Material. 

15.2 Third Party Material 
The Recipient must obtain all necessary copyright and other Intellectual Property Rights 
permissions before making any Third Party Material available for the purpose of this Agreement 
or the Project.  

15.3 Intellectual Property Rights in Agreement Material 
(a) All Intellectual Property Rights in the Agreement Material vest in the Recipient on 

creation. 

(b) The Recipient grants to, or must obtain for, ARENA a perpetual, irrevocable, world-wide, 
royalty-free, fee-free, non-exclusive licence (including the right to sublicense) to use, 
reproduce, adapt, modify, communicate, broadcast, distribute,  publish and disseminate 
the: 

(i) Pre-existing Material or Third Party Material provided by the Recipient; and 

(ii) Agreement Material.  

(c) The licence granted to ARENA under clause 15.3(b) is subject to any conditions specified 
in the Knowledge Sharing Plan. 

15.4 IP Management Plan 
[Note:  Clause 15.4 will be removed if an IP Management Plan is not required for a particular 
Project.] 

The Recipient must comply with the IP Management Plan when undertaking the Project. 

15.5 Warranty 
The Recipient warrants that: 

(a) the Warranted Materials and ARENA's use of the Warranted Materials will not infringe 
the Intellectual Property Rights of any person; and 

(b) it has the necessary rights to vest the Intellectual Property Rights and grant the licences as 
provided for in this clause 15. 

15.6 Remedy for breach of warranty 
If someone claims, or ARENA reasonably believes that someone is likely to claim, that all or part 
of the Warranted Materials infringe their Intellectual Property Rights, the Recipient must, in 
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addition to the indemnity under clause 18 and to any other rights that ARENA may have against 
it, promptly, at the Recipient's expense: 

(a) use its best efforts to secure the rights for ARENA to continue to use the affected 
Warranted Materials free of any claim or liability for infringement; or 

(b) replace or modify the affected Warranted Materials so that the Warranted Materials or the 
use of them does not infringe the Intellectual Property Rights of any other person without 
any degradation of the performance or quality of the affected Warranted Materials. 

16. Moral Rights 
16.1 Obtaining consents 

To the extent permitted by applicable Laws and for the benefit of ARENA, the Recipient must use 
its best endeavours to ensure that: 

(a) each of the Personnel used by the Recipient in the production or creation of the 
Agreement Material gives; and 

(b) any holder of Moral Rights in Third Party Material included in the Agreement Material 
gives, 

in a form acceptable to ARENA, genuine consent in writing to the use of the Agreement Material 
for the Specified Acts, even if such use would otherwise be an infringement of their Moral Rights. 

16.2 Specified Acts 
(a) In this clause 16, unless otherwise specified in item 17 of Schedule 1, Specified Acts 

means: 

(i) failing to attribute or falsely attributing the authorship of any Agreement Material, 
or any content in the Agreement Material (including literary, dramatic, artistic 
works and cinematograph films within the meaning of the Copyright Act 1968 
(Cth)); 

(ii) materially altering the style, format, colours, content or layout of the Agreement 
Material and dealing in any way with the altered Agreement Material; 

(iii) reproducing, communicating, adapting, publishing or exhibiting any Agreement 
Material; and 

(iv) adding any additional content or information to the Agreement Material. 

(b) For the purposes of this clause 16, Agreement Material includes any Pre-existing Material 
and Third Party Material to the extent that it is included in, forms part of or is attached to 
the Agreement Material. 

17. Security 
[Note:  A clause which meets ARENA's security requirements may be inserted here.  A draft 
security clause can be provided on request.] 

18. Indemnity 
(a) The Recipient will at all times indemnify, hold harmless and defend ARENA, its officers, 

employees and staff made available under section 62 of the Australian Renewable Energy 
Agency Act 2011 (Cth) (referred to in this clause 18 as "those indemnified") from and 
against any loss or liability, including: 
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(i) loss of, or damage to, property of ARENA; 

(ii) claims by any person in respect of personal injury or death; 

(iii) claims by any person in respect of loss of, or damage to, any property; and 

(iv) costs and expenses including the costs of defending or settling any claim referred 
to in clause 18(a)(ii) or clause 18(a)(iii), 

arising out of or as a consequence of: 

(v) the conduct of the Project; 

(vi) the Warranted Materials (including the use of the Warranted Materials by ARENA 
or its Personnel) infringing or allegedly infringing the Intellectual Property Rights 
of any person; or 

(vii) without limiting the preceding paragraphs, any breach of this Agreement by the 
Recipient, or negligence on the part of the Recipient, its Personnel or 
subcontractors or wrongful or unlawful act or omission on the part of the 
Recipient, its Personnel or subcontractors. 

(b) The Recipient’s liability to indemnify those indemnified under clause 18(a) will be 
reduced proportionally to the extent that any negligent act or omission of those 
indemnified contributed to the loss. 

19. Insurance 
19.1 Obligation to maintain insurance 

(a) In connection with the Project, the Recipient must have and maintain the insurances 
specified in item 18 of Schedule 1. 

(b) If the Recipient takes out a 'claims made' policy, which requires all claims and any fact, 
situation or circumstance that might result in a claim to be notified within the period of 
insurance, the Recipient must maintain the policy during the term of this Agreement and a 
policy in like terms for seven years after the expiry or termination of this Agreement. 

(c) If the Recipient takes out an 'occurrence' policy, which requires the circumstances to 
which a claim relates to occur during the period of insurance whilst the notification of an 
event can occur at any time subsequently, the Recipient must maintain the policy during 
the term of this Agreement. 

19.2 Confirmation of insurance 
The Recipient must, on request by ARENA, provide current relevant confirmation of insurance 
documentation from its insurers or insurance brokers certifying that it has insurance as required 
by clause 19.1. 

20. Acknowledgement, publicity and knowledge sharing 
20.1 Acknowledgment by Recipient 

The Recipient must, in all publications, promotional and advertising materials, public 
announcements, events and activities in relation to the Project, or any products, processes or 
inventions developed as a result of it, acknowledge the financial and other support received from 
ARENA, in the manner (if any) specified in item 19 of Schedule 1 or otherwise approved by 
ARENA prior to its use. 
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20.2 ARENA rights 
(a) ARENA reserves the right to publicise and report on the awarding of the funding under 

this Agreement, and may do this by, amongst other means, including the Recipient's name, 
any Project Participant's name, the amount of the Total Funds and a brief description of 
the Project on websites and in media releases, general announcements about the Program 
and annual reports. 

(b) Without limiting any other right of ARENA, ARENA may disclose information about this 
Agreement, the Recipient or the Project to the Commonwealth, or any State or Territory 
government.  

20.3 Announcements 
(a) The Recipient must (and must ensure that the Project Participants), before making a public 

announcement in connection with this Agreement or any transaction contemplated by it, 
obtain ARENA's written agreement to the announcement, except if required by Law or a 
regulatory body (including a relevant stock exchange). 

(b) If the Recipient or a Project Participant is required by Law or a regulatory body to make a 
public announcement in connection with this Agreement or any transaction contemplated 
by this Agreement, the Recipient must, to the extent practicable, first consult with and 
take into account the reasonable requirements of ARENA. 

20.4 Project Events 
(a) The Recipient must not undertake, or participate in any way in, any Project Event, without 

ARENA's prior consent. 

(b) The Recipient must: 

(i) notify ARENA of a proposed Project Event at least 49 days before the proposed 
date for the Project Event and submit all details of the Project Event to ARENA in 
the format required by ARENA; 

(ii) invite a representative of ARENA to the Project Event; and 

(iii) if required by ARENA, provide an ARENA representative an opportunity to speak 
at the Project Event.  

(c) The Recipient must notify ARENA of any change to Project Event details as soon as 
possible. 

20.5 Knowledge sharing  
The Recipient must: 

(a) in consultation with ARENA, implement and comply with the Knowledge Sharing Plan; 

(b) use its best endeavours to achieve the Knowledge Sharing Objectives; 

(c) in consultation with ARENA, undertake the Knowledge Sharing Activities; 

(d) ensure that the Knowledge Sharing Activities are suitably resourced and coordinated and 
that they are implemented to the standard required by the Knowledge Sharing Plan; 

(e) provide the Knowledge Sharing Deliverables to ARENA in accordance with the 
Knowledge Sharing Plan; 

(f) ensure that Knowledge Sharing Deliverables and Project Lessons Learnt are properly 
captured, securely stored, and reported to ARENA in accordance with the Knowledge 
Sharing Plan; 
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(g) be reasonably available to answer any queries relating to the Project raised by ARENA; 
and 

(h) at the reasonable request of ARENA, participate in relevant meetings, conferences, 
seminars, workshops, surveys and interviews, deliver presentations and provide briefings 
to the ARENA Board and ARENA staff and other relevant industry forums on the 
progress of the Project. 

20.6 On site demonstrations 
(a) Subject to safety and operational requirements and limitations, during the term of this 

Agreement and for a period of two years after the expiry or termination of this Agreement, 
the Recipient must: 

(i) allow escorted visits by interested persons approved by ARENA or the Recipient 
(Visitors) to sites under the Recipient's control at which activities in relation to the 
Project or the Program are conducted; 

(ii) use its best endeavours to obtain permission for escorted visits by Visitors to sites 
not under the Recipient's control at which activities in relation to the Project or the 
Program are conducted; and 

(iii) demonstrate to Visitors the Project outcomes and relevant technology and provide 
a detailed explanation of the Project, its performance and the technology and how 
it was developed including answering Visitors' questions. 

(b) The Recipient must notify the ARENA Representative of any proposed escorted visits by 
Visitors.  

(c) ARENA may have a representative accompany Visitors during an escorted visit under this 
clause 20.6. 

21. Confidentiality 
21.1 Recipient Confidential Information 

Subject to clauses 21.3 and 21.4, ARENA must not, without the prior written consent of the 
Recipient, disclose any Recipient Confidential Information to another person. 

21.2 Restricted Information 
Subject to clauses 21.3 and 21.4, in disclosing Restricted Information, ARENA must comply with 
any conditions specified in the Knowledge Sharing Plan. 

21.3 Databases and aggregation 
The Recipient acknowledges that Recipient Confidential Information and Restricted Information 
provided to ARENA, the Commonwealth or any other person may be: 

(a) provided to a contractor for data handling and analysis services; and 

(b) incorporated into databases or other IT systems, and aggregated into documents or other 
media for public release, provided that arrangements are in place to maintain 
confidentiality of Recipient Confidential Information, meet any conditions specified in the 
Knowledge Sharing Plan in relation to Restricted Information and comply with any 
privacy obligations. 

21.4 Exceptions to obligations 
(a) ARENA may disclose Recipient Confidential Information or Restricted Information: 

(i) in accordance with the Knowledge Sharing Plan; 
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(ii) to ARENA's Personnel or advisers solely in order to comply with obligations, or to 
exercise rights, under this Agreement; 

(iii) to ARENA's internal management personnel, solely to enable effective 
management or auditing of activities related to this Agreement; 

(iv) to the responsible Minister; 

(v) to a House or a Committee of the Parliament of the Commonwealth of Australia; 

(vi) to a Commonwealth agency, where this serves ARENA's or the Commonwealth's 
legitimate interests; 

(vii) to a State or Territory government, where this serves ARENA's, the 
Commonwealth's, the State's or the Territory's legitimate interests;  

(viii) to the Auditor-General, Ombudsman, Information Commissioner, Privacy 
Commissioner or Freedom of Information Commissioner; or 

(ix) where required by Law. 

(b) For the sake of clarity, the parties acknowledge and agree that for the purposes of clauses 
21.4(a)(vi) and (vii), it will be deemed to be in ARENA’s or a relevant third party’s 
legitimate interests for ARENA to disclose Recipient Confidential Information or 
Restricted Information relating to the Recipient’s performance (or otherwise, and whether 
past or present, at the time of disclosure) of its obligations under or in connection with this 
Agreement. 

21.5 ARENA Confidential Information 
ARENA may provide Material in tangible or intangible form to the Recipient on a confidential 
basis.  In such circumstances the Recipient must not disclose any information derived from the 
Material without the prior written consent of ARENA. 

22. Protection of Personal Information 
The Recipient must: 

(a) use Personal Information provided by ARENA or collected by the Recipient under this 
Agreement only for the purposes of performing its obligations under this Agreement; 

(b) not do any act or engage in any practice that would breach an Australian Privacy Principle 
under the Privacy Act 1988 (Cth) if done or engaged in by ARENA and must not do or 
omit to do anything that causes ARENA to be in breach of an Australian Privacy 
Principle;  

(c) comply with any directions, guidelines, determinations or recommendations of the 
Information Commissioner, Privacy Commissioner or Freedom of Information 
Commissioner, to the extent that they are not inconsistent with the requirements of this 
Agreement; and 

(d) ensure that any subcontract entered into for the purpose of fulfilling the Recipient's 
obligations under this Agreement contains provisions to ensure that the subcontractor has 
the same awareness and obligations as the Recipient has under this clause 22, including 
this requirement in relation to subcontracts. 
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23. Freedom of Information 
(a) Where ARENA has received a request for access to a document created by, or in the 

possession of, the Recipient or any subcontractor that relates to the performance of this 
Agreement (and not to the entry into the Agreement), ARENA may at any time by written 
notice require the Recipient to provide the document to ARENA and the Recipient must, 
at no additional cost to ARENA, promptly comply with the notice. 

(b) The Recipient must include in any subcontract relating to the performance of this 
Agreement provisions that will enable the Recipient to comply with its obligations under 
this clause 23. 

(c) This clause 23 applies for the Agreement Period and for a period of seven years from the 
expiry or termination of this Agreement. 

24. Conflict of interest 
24.1 Warranty 

The Recipient warrants that, to the best of its knowledge after making diligent inquiry, at the date 
of signing this Agreement, no conflict of interest exists or is likely to arise in the performance of 
its obligations under this Agreement. 

24.2 Notification of a conflict of interest 
If, during the Project a conflict of interest arises, or appears likely to arise, the Recipient must: 

(a) notify ARENA immediately in writing; 

(b) make full disclosure of all relevant information relating to the conflict; and 

(c) take such steps as ARENA requires to resolve or otherwise deal with the conflict.  

25. Books and records 
25.1 Recipient to keep books and records 

The Recipient must: 

(a) keep and require its subcontractors to keep adequate books and records, in accordance 
with Accounting Standards, in sufficient detail to enable: 

(i) all receipts and payments related to the Project to be identified and reported in 
accordance with this Agreement; and 

(ii) the amounts payable by ARENA under this Agreement to be determined; and 

(b) retain and require its subcontractors to retain for a period of seven years after the expiry or 
termination of this Agreement, all books and records relating to the Project. 

25.2 Costs 
The Recipient must bear its own costs of complying with this clause 25. 

25.3 Survival 
This clause 25 applies for the Agreement Period and for a period of seven years from the expiry or 
termination of this Agreement. 
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26. Audit and access 
26.1 Right to conduct audits  

ARENA or a representative may conduct audits relevant to the performance of the Recipient's 
obligations under this Agreement.  Audits may be conducted in respect of: 

(a) the Assets; 

(b) the Recipient's operational practices and procedures as they relate to this Agreement; 

(c) the accuracy of the Recipient’s invoices and Reports; 

(d) the Recipient's compliance with its confidentiality and privacy obligations under this 
Agreement; 

(e) the Recipient's compliance with its risk management and community consultation 
obligations under this Agreement;  

(f) Material (including books and records) in the possession of the Recipient relevant to the 
Project or this Agreement; and 

(g) any other matters determined by ARENA to be relevant to the Project or this Agreement. 

26.2 Access by ARENA 
(a) ARENA may, at reasonable times and on giving reasonable notice to the Recipient: 

(i) access the premises of the Recipient and premises where the Project is being 
undertaken to the extent relevant to the performance of this Agreement; 

(ii) require the provision by the Recipient, its employees, agents or subcontractors of 
records and information in a data format and storage medium accessible by 
ARENA by use of ARENA’s existing computer hardware and software; 

(iii) inspect and copy documentation, books and records, however stored, in the 
custody or under the control of the Recipient, its employees, agents or 
subcontractors; and 

(iv) require assistance in respect of any inquiry into or concerning the Project or this 
Agreement. For these purposes, an inquiry includes any administrative or statutory 
review, audit or inquiry (whether within or external to ARENA), any request for 
information directed to ARENA, and any inquiry conducted by Parliament or any 
Parliamentary committee. 

(b) The Recipient must provide access to its computer hardware and software to the extent 
necessary for ARENA to exercise its rights under this clause 26, and provide ARENA 
with any reasonable assistance requested by ARENA to use that hardware and software. 

26.3 Conduct of audit and access 
ARENA must use reasonable endeavours to ensure that: 

(a) audits performed pursuant to clause 26.1; and 

(b) the exercise of the general rights granted by clause 26.2 by ARENA,  

do not unreasonably delay or disrupt in any material respect the Recipient's performance of its 
obligations under this Agreement or its business. 

26.4 Costs 
Unless otherwise agreed in writing, each party must bear its own costs of any reviews or audits 
(or both). 

 page 37 
ME_113711549_5 (W2007) 



 

26.5 Commonwealth officers and experts 
The rights of ARENA under clause 26.2(a)(i) to 26.2(a)(iv) (inclusive) apply equally to: 

(a) the Auditor-General, Information Commissioner, Privacy Commissioner and Freedom of 
Information Commissioner and their delegates, for the purpose of performing their 
statutory functions or powers; and 

(b) any expert engaged for the purposes of clause 12.3. 

26.6 Recipient to comply with Commonwealth officers' requirements 
The Recipient must do all things necessary to comply with the Auditor-General’s, Information 
Commissioner's, Privacy Commissioner's or Freedom of Information Commissioner's or his or her 
delegate's requirements, notified under clause 26.2, provided such requirements are legally 
enforceable and within the power of the Auditor-General, Information Commissioner, Privacy 
Commissioner or Freedom of Information Commissioner, or his or her respective delegate. 

26.7 No reduction in responsibility 
The requirement for, and participation in, audits does not in any way reduce the Recipient's 
responsibility to perform its obligations in accordance with this Agreement. 

26.8 Subcontractor and Project Participant requirements 
(a) The Recipient must ensure that any subcontract entered into for the purpose of this 

Agreement contains an equivalent clause granting the rights specified in this clause 26. 

(b) The Recipient must ensure that Project Participants comply with this clause 26. 

26.9 No restriction 
Nothing in this Agreement reduces, limits or restricts in any way any function, power, right or 
entitlement of the Auditor-General, Information Commissioner, Privacy Commissioner or 
Freedom of Information Commissioner or their delegates. The rights of ARENA under this 
Agreement are in addition to any other power, right or entitlement of the Auditor-General, 
Information Commissioner, Privacy Commissioner or Freedom of Information Commissioner or 
their delegates. 

26.10 Survival 
This clause 26 applies for the Agreement Period and for a period of seven years from the expiry or 
termination of this Agreement. 

27. Unforeseen events 
27.1 Occurrence of unforeseen event 

A party (Affected Party) is excused from performing its obligations under this Agreement to the 
extent it is prevented by circumstances which: 

(a) are beyond its reasonable control (other than, in respect of the Recipient only, lack of 
funds for any reason or any strike, lockout or labour dispute) including acts of God, 
natural disasters, acts of war, riots and strikes outside the Affected Party's organisation; 
and 

(b) could not have been prevented or overcome by the Affected Party (or, where the Affected 
Party is the Recipient, the Recipient or the Project Participants) exercising a standard of 
care and diligence consistent with that of a prudent and competent person operating within 
the relevant industry. 
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27.2 Notice of unforeseen event 
When the circumstances described in clause 27.1 arise or are reasonably perceived by the 
Affected Party as an imminent possibility, the Affected Party must give notice of those 
circumstances to the other party as soon as possible, identifying the effect they will have on its 
performance.  The Affected Party must make all reasonable efforts to minimise the effects of such 
circumstances on the performance of this Agreement. 

27.3 Payment 
ARENA is not obliged to pay the Recipient any funding for so long as circumstances described in 
clause 27.1 prevent the Recipient from performing its obligations under this Agreement. 

27.4 Termination 
If non-performance or diminished performance by the Recipient due to the circumstances under 
clause 27.1 continues for a period of more than 30 consecutive days, ARENA may terminate this 
Agreement immediately by giving the Recipient written notice.   

27.5 Consequences of termination 
If this Agreement is terminated under clause 27.4: 

(a) ARENA is liable only for: 

(i) payments under clause 7 in accordance with this Agreement before the effective 
date of termination, but only to the extent that those monies have been spent, or 
legally committed for expenditure by the Recipient in accordance with this 
Agreement and are payable by the Recipient as a current liability, by the date the 
Recipient receives the notice of termination (written evidence of which will be 
required); and  

(ii) where the Recipient has undertaken work on but not completed a Milestone by the 
date the Recipient receives the notice of termination, funding in accordance with 
this Agreement to the extent that those monies have been spent, or legally 
committed for expenditure by the Recipient in accordance with this Agreement 
and payable by the Recipient as a current liability, on that Milestone by the date 
the Recipient receives the notice of termination (written evidence of which will be 
required); and 

(b) each party will bear its own costs and neither party will incur further liability to the other.  

28. Dispute resolution 
28.1 No arbitration or court proceedings 

If a dispute arises in relation to this Agreement (Dispute), a party must comply with this clause 28 
before starting arbitration or court proceedings except proceedings for urgent interlocutory relief.  
After a party has sought or obtained any urgent interlocutory relief, that party must follow this 
clause 28.  

28.2 Notification 
A party claiming a Dispute has arisen must give the other party notice setting out details of the 
Dispute. 

28.3 Parties to resolve Dispute 
During the 14 days after a notice is given under clause 28.2 (or longer period if the parties agree 
in writing), each party must use its reasonable efforts through a meeting of CEOs (or their 
nominees) to resolve the Dispute.  If the parties cannot resolve the Dispute within that period, 
they must refer the Dispute to a mediator if one of them requests. 
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28.4 Appointment of mediator 
If the parties cannot agree on a mediator within seven days after a request under clause 28.3, the 
chairperson of LEADR or the chairperson's nominee will appoint a mediator. 

28.5 Role of mediator and obligations of parties 
The role of a mediator is to assist in negotiating a resolution of the Dispute.  A mediator may not 
make a binding decision on a party except if the party agrees in writing.  Unless agreed by the 
mediator and parties, the mediation must be held within 21 days after the request for mediation in 
clause 28.3.  The parties must attend the mediation and act in good faith to genuinely attempt to 
resolve the Dispute. 

28.6 Confidentiality 
Any information or documents disclosed by a party under this clause 28: 

(a) must be kept confidential; and 

(b) may only be used to attempt to resolve the Dispute. 

28.7 Costs 
Each party must pay its own costs of complying with this clause 28.  The parties must equally pay 
the costs of any mediator. 

28.8 Termination of process 
A party may terminate the dispute resolution process by giving notice to the other party after it 
has complied with clauses 28.1 to 28.5 (inclusive).  Clauses 28.6 and 28.7 survive termination of 
the dispute resolution process. 

28.9 Breach of this clause 
If a party breaches the process set out in clauses 28.1 to 28.8 (inclusive), the other party does not 
have to comply with those clauses in relation to the Dispute. 

28.10 Exception 
For the purpose of this clause 28, a Dispute does not include a dispute arising in relation to 
ARENA: 

(a) suspending payment of funding under clause 7.2; 

(b) reducing the amount of an instalment of funding under clause 7.3; 

(c) requiring payment under clause 11; or 

(d) terminating this Agreement or reducing the scope of the Project under clause 29.1. 

29. Termination 
29.1 Termination or reduction for change in policy 

(a) Without limiting any other rights or remedies ARENA may have arising out of or in 
connection with this Agreement, if there has been a change in Commonwealth 
government policy, ARENA may, by notice, terminate this Agreement or reduce the scope 
of the Project. 

(b) On receipt of a notice of termination or reduction the Recipient must: 

(i) take all available steps to minimise loss resulting from that termination or 
reduction and to protect Agreement Material; and 
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(ii) in the case of a reduction in scope, continue to undertake any part of the Project 
not affected by the notice (unless the Recipient, acting reasonably, notifies 
ARENA that it is not commercially viable to do so). 

(c) If this Agreement is terminated under this clause 29.1, ARENA is liable only for: 

(i) payments under clause 7 in accordance with this Agreement before the effective 
date of termination, but only to the extent that those monies have been spent, or 
legally committed for expenditure by the Recipient in accordance with this 
Agreement and are payable by the Recipient as a current liability, by the date the 
Recipient receives the notice of termination (written evidence of which will be 
required);  

(ii) where the Recipient has undertaken work on but not completed a Milestone by the 
date the Recipient receives the notice of termination, funding in accordance with 
this Agreement to the extent that those monies have been spent, or legally 
committed for expenditure by the Recipient in accordance with this Agreement 
and payable by the Recipient as a current liability, on that Milestone by the date 
the Recipient receives the notice of termination (written evidence of which will be 
required); and 

(iii) subject to clause 29.1(e), reasonable costs actually incurred by the Recipient and 
directly attributable to the termination.  

(d) If the scope of the Project is reduced, ARENA's liability to pay the funding under this 
Agreement abates in accordance with the reduction in the Project. 

(e) ARENA is not liable to pay compensation under clause 29.1(c)(iii) for an amount which 
would, in addition to any amounts paid or due, or becoming due, to the Recipient under 
this Agreement, exceed the Total Funds. 

(f) The Recipient is not entitled to compensation for loss of prospective profits.  

29.2 Termination for default 
(a) Without limiting any other rights or remedies ARENA may have arising out of or in 

connection with this Agreement, ARENA may terminate this Agreement or reduce the 
scope of the Project effective immediately by giving notice to the Recipient if: 

(i) the Recipient breaches a material provision of this Agreement where that breach is 
not capable of remedy; 

(ii) the Recipient breaches any provision of this Agreement and fails to remedy the 
breach within 30 days after receiving notice requiring it to do so;  

(iii) in the opinion of ARENA, a conflict of interest exists which would prevent the 
Recipient from performing its obligations under this Agreement;  

(iv) Recipient Contributions or Other Contributions are not used for the Project in 
accordance with the timeframes specified in items 4 and 5 of Schedule 4; 

(v) the Recipient: 

(A) Abandons the Project; 

(B) notifies ARENA of an intention to Abandon the Project; or 

(C) states an intention to Abandon the Project, 

and does not, when requested by ARENA, demonstrate to ARENA's satisfaction 
within 14 days that the Recipient will proceed with the Project; 
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(vi) in ARENA's reasonable opinion, it is unlikely that the Recipient will be able to 
complete a Milestone to ARENA's satisfaction; 

(vii)  the completion date for a Milestone has passed and the Recipient has not 
completed the Milestone; 

(viii) ARENA is satisfied that any statement made in the Application is incorrect, 
incomplete, false or misleading in a way which would have affected the original 
decision to approve the provision of the funding under this Agreement; 

(ix) a Related Agreement is terminated by ARENA for default by the Recipient; 

(x)  a Related Commonwealth Agreement is terminated by the Commonwealth for 
default by the Recipient; or 

(xi) an Insolvency Event occurs in relation to the Recipient or a Project Participant. 

(b) Without limitation, for the purposes of clause 29.2(a)(i), each of the following constitutes 
a breach of a material provision: 

[Note: This clause may be amended depending on the Recipient and the Project.]  

(i) breach of warranty under clause 4.2 (Warranties); 

(ii) failure to comply with clause 4.4 (Risk management); 

(iii) failure to comply with clause 4.5 (Community consultation); 

(iv) a failure to comply with clause 10.1 (What Funds can be used for); 

(v) a failure to comply with clause 13 (Project Participants, subcontractors and 
Personnel); 

(vi) a failure to comply with clause 15 (Intellectual Property Rights);  

(vii) a failure to comply with clause 19 (Insurance); 

(viii) a failure to comply with clause 22 (Protection of Personal Information); and 

(ix) a failure to notify ARENA of a conflict of interest under clause 24 (Conflict of 
interest). 

(c) If the scope of the Project is reduced under this clause 29.2: 

(i) ARENA's liability to pay the funding under this Agreement abates in accordance 
with the reduction in the Project; and 

(ii) the Recipient must continue to undertake any part of the Project not affected by 
the notice (unless the Recipient, acting reasonably, notifies ARENA (and ARENA 
accepts) that it is not commercially viable to do so). 

29.3 ARENA rights 
Without limiting any of ARENA's other rights or remedies, on termination of this Agreement: 

(a) subject to clauses 27.5 and 29.1(c), ARENA is not obliged to pay to the Recipient any 
outstanding amount of funding under this Agreement; and 

(b) ARENA is entitled to exercise any right to recover from the Recipient, including under 
clauses 11 and 14. 

29.4 Termination does not affect accrued rights 
Termination of this Agreement does not affect any accrued rights or remedies of a party. 
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30. Survival 
The following clauses survive the expiry or termination of this Agreement: 

(a) Clause 9 (GST); 

(b) Clause 10 (Use of Funds); 

(c) Clause 11 (Repayment); 

(d) Clause 12.2 (Reporting); 

(e) Clause 12.3 (Evaluation); 

(f) Clause 14 (Assets); 

(g) Clause 15 (Intellectual Property Rights); 

(h) Clause 16 (Moral Rights); 

(i) Clause 18 (Indemnity); 

(j) Clause 19 (Insurance); 

(k) Clause 20  (Acknowledgment, publicity and knowledge sharing); 

(l) Clause 21 (Confidentiality); 

(m) Clause 22 (Protection of Personal Information); 

(n) Clause 23 (Freedom of Information); 

(o) Clause 25 (Books and records);  

(p) Clause 26 (Audit and access); 

(q) Clause 29.3 (ARENA rights); and 

(r) Clause 32.2 (Amounts due to ARENA), 

together with any provision of this Agreement which expressly or by implication from its nature is 
intended to survive the expiry or termination of this Agreement. 

31. Notices and other communications 
31.1 Service of Notices 

A Notice must be: 

(a) in writing, in English and signed by a person duly authorised by the sender; and 

(b) hand delivered or sent by prepaid post or facsimile to the recipient's address for Notices 
specified in item 21 of Schedule 1, as varied by any Notice given by the recipient to the 
sender. 

31.2 Effective on receipt 
A Notice given in accordance with clause 31.1 takes effect when it is taken to be received (or at a 
later time specified in it), and is taken to be received: 

(a) if hand delivered, on delivery; 

(b) if sent by prepaid post, on the second Business Day after the date of posting (or on the 
seventh Business Day after the date of posting if posted to or from a place outside 
Australia); or  
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(c) if sent by facsimile, when the sender's facsimile system generates a message confirming 
successful transmission of the entire Notice unless, within one Business Day after the 
transmission, the recipient informs the sender that it has not received the entire Notice, 

but if the delivery, receipt or transmission is not on a Business Day or is after 5.00pm on a 
Business Day in the place where the Notice is taken to be received, the Notice is taken to be 
received at 9.00am on the next Business Day in the place where the Notice is taken to be received. 

32. Miscellaneous 
32.1 No security 

(a) The Recipient must not without the prior written consent of ARENA use any of the 
following as any form of security for the purpose of obtaining or complying with any form 
of loan, credit, payment or other interest, or for the preparation of, or in the course of any 
litigation: 

(i) the Funds; 

(ii) this Agreement or any of ARENA's obligations under this Agreement; or 

(iii) any Assets or Intellectual Property Rights in Agreement Material. 

(b) This clause 32.1 does not prevent the Recipient: 

(i) providing a copy of this Agreement to a prospective financier; or 

(ii) indicating to prospective financiers that ARENA has agreed to provide the funding 
set out in Schedule 4 for the purposes of the Project. 

32.2 Amounts due to ARENA 
(a) Without limiting any other of ARENA's rights or remedies, any amount owed or payable 

to ARENA (including by way of refund), or which ARENA is entitled to recover from the 
Recipient, under this Agreement will be recoverable by ARENA as a debt due and 
payable to ARENA by the Recipient.  

(b) ARENA may set-off any money due for payment by ARENA to the Recipient under this 
Agreement against any money due for payment by the Recipient to ARENA under this 
Agreement or a Related Agreement.  

32.3 Variation 
No agreement or understanding varying or extending this Agreement is legally binding upon 
either party unless the agreement or understanding is in writing and signed by both parties.  

32.4 Approvals and consents 
Except where this Agreement expressly states otherwise, a party may, in its discretion, give 
conditionally or unconditionally or withhold any acceptance, approval or consent under this 
Agreement. 

32.5 Assignment and novation  
The Recipient may only assign its rights or novate its rights and obligations under this Agreement 
with the prior written consent of ARENA. 

32.6 Costs 
Each party must pay its own costs of negotiating, preparing and executing this Agreement. 
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32.7 Counterparts 
This Agreement may be executed in counterparts.  All executed counterparts constitute one 
document. 

32.8 No merger 
The rights and obligations of the parties under this Agreement do not merge on completion of any 
transaction contemplated by this Agreement. 

32.9 Entire agreement 
This Agreement constitutes the entire agreement between the parties in connection with its subject 
matter and supersedes all previous agreements or understandings between the parties in 
connection with its subject matter. 

32.10 Further action 
Each party must do, at its own expense, everything reasonably necessary (including executing 
documents) to give full effect to this Agreement and any transaction contemplated by it. 

32.11 Severability 
A term or part of a term of this Agreement that is illegal or unenforceable may be severed from 
this Agreement and the remaining terms or parts of the terms of this Agreement continue in force. 

32.12 Waiver 
Waiver of any provision of or right under this Agreement: 

(a) must be in writing signed by the party entitled to the benefit of that provision or right; and 

(b) is effective only to the extent set out in any written waiver. 

32.13 Relationship 
(a) The parties must not represent themselves, and must ensure that their officers, employees, 

agents and subcontractors do not represent themselves, as being an officer, employee, 
partner or agent of the other party, or as otherwise able to bind or represent the other 
party. 

(b) This Agreement does not create a relationship of employment, agency or partnership 
between the parties. 

32.14 Governing law and jurisdiction 
This Agreement is governed by the law of the Australian Capital Territory and each party 
irrevocably and unconditionally submits to the non exclusive jurisdiction of the courts of the 
Australian Capital Territory. 

32.15 False or misleading information 
The Recipient acknowledges that giving false or misleading information is a serious offence.  

32.16 No reliance 
The Recipient:  

(a) acknowledges that ARENA is not liable for any advice, comments, consultation, 
assistance, information or material made available by ARENA or the Commonwealth 
before the Commencement Date in connection with the Recipient applying for funding 
through the Program (Information); 

(b) acknowledges that the Information may not be accurate or complete and that the Recipient 
is responsible for making its own enquiries; 
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(c) warrants that it has not, in deciding whether or not to enter into this Agreement, relied on 
any Information or representation (whether oral or in writing), other than as expressly set 
out in this Agreement, or any other conduct of ARENA or the Commonwealth or any of 
its Personnel; and 

(d) waives any right to make any claims in relation to any loss or damage suffered or 
incurred, whether directly or indirectly, arising out of or in connection with any use of or 
reliance on the Information. 
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Schedule 1 – Agreement details 

Item 
number Description Clause Reference Details 

1.  ARENA 1.1 Australian Renewable Energy 
Agency 

[insert street address] 

ABN 35 931 927 899 

2.  Recipient 1.1 [insert name of Recipient] 

[insert street address] 

[insert ACN] 

[insert ABN] 

3.  ARENA Representative  1.1 and 12.1 [insert position and/or name of 
ARENA's representative] 

4.  Recipient Representative  1.1 and 12.1 [insert position and/or name of 
Recipient's representative] 

5.  Commencement Date  1.1 and 3 [insert date Agreement is to 
commence eg, dd/mm/yy] 

6.  End Date  1.1 and 4.1(e) [insert date the Project is to be 
completed eg, dd/mm/yy] 

7.  Guidelines and principles 4.1 Emerging Renewables Program 
Guidelines 

Emerging Renewables Program 
Information Manual 

8.  Policy and requirements 4.1 National Model Regulations for 
the Control of Workplace 
Hazardous Substances 
[NOHSC:1005(1994)] and 
National Code of Practice for the 
Control of Workplace Substances 
[NOHSC:2007(2004)] 

Commonwealth Government's 
Web Content Accessibility 
Guidelines 

[insert reference to relevant 
policies (if any).  Otherwise insert 
'no specific policies apply'] 

9.  Risk Management Plan 4.4 [insert date for certification of the 
Risk Management Plan] 

10.  Community Consultation Plan 4.5 [insert date(s) for certification of 
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Item 
number Description Clause Reference Details 

the Community Consultation Plan, 
evidence of initial community 
consultation and notification of 
responses to adverse community 
reaction] 

11.  Project Participants 1.1 and 13.1 [insert names and ABNs of Project 
Participants.  Otherwise insert 
'not applicable'.] 

12.  Subcontractors 13.2 [insert names and ABNs of any 
subcontractors and description of 
work to be subcontracted.  
Otherwise insert 'not applicable']  

13.  Specified Personnel  1.1 and 13 [insert names and positions of 
Specified Personnel, including the 
person responsible for knowledge 
sharing.] 

14.  Assets 14 [insert description of specific 
assets to which the requirements 
in clause 14 will apply.  Otherwise 
insert 'default position to apply'.] 

15.  Asset register 14.2 [if the Recipient is required to 
maintain an assets register, state 
that here and include threshold 
and content for the register.  An 
example is set out below.  If you 
do not require an assets register, 
consider whether information 
about assets should be sought in 
reports (Schedule 3).] 

The Recipient must maintain an 
assets register in relation to Assets 
which sets out: 

• Asset description 

• purchase price or total lease 
cost 

• date of purchase or lease 

• type and term of lease 

• location of Asset 

• date of disposal approval 

• disposal date 

• disposal method 
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Item 
number Description Clause Reference Details 

16.  Pre-existing Material 1.1 [specify ARENA's and Recipient's 
pre-existing Material, if any] 

17.  Moral Rights – Specified Acts 16 [if ARENA wants to perform 
additional acts with the 
Agreement Material other than 
those listed in clause 16, these 
should be set out here.  Otherwise 
insert 'not applicable'] 

18.  Insurance  19 [insert types and levels of 
insurance required] 

19.  Acknowledgment of support 20 The Recipient must acknowledge 
the support received from 
ARENA by including the 
following statement: 

This project received funding 
from ARENA as part of ARENA's 
Emerging Renewables Program   

20.  Recipient Confidential 
Information 

1.1 and 21 Information identified as 
Recipient Confidential 
Information in the Knowledge 
Sharing Plan, for the period 
specified in the Knowledge 
Sharing Plan or, if no period is 
specified, [insert] 

[Insert any other Recipient 
Confidential Information 
including period of 
confidentiality] 

21.  Address for Notices 31 ARENA:   
[insert name and position of 
person to receive notices] 

[insert postal address] 

[insert physical address] 

[insert facsimile number] 

Recipient:   
[insert name and position of 
person to receive notices] 

[insert postal address] 

[insert physical address] 

[insert facsimile number] 
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Item 
number Description Clause Reference Details 

22.  Special Conditions 1.1 and 2 [insert any special conditions for 
this Agreement.  Note that these 
terms will override the General 
Conditions to the extent of any 
inconsistency.] 
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Schedule 2 – Project 

1. Outcomes (clauses 1.1 and 4.1(a)) 
 

2. Description (clause 1.1) 
The Project includes the Knowledge Sharing Activities. 

3. Milestones (clauses 1.1 and 4.1(d))  
 Milestone Completion date 

1.    

2.    

3.    

4.    

5.    

 

4. Authorisations (clause 4.7)  
Authorisation by type/category Final date for obtaining authorisation 
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Schedule 3 – Reporting 

1. Milestone reports  
(a) For each Milestone, the Recipient must provide a report by the completion date for the 

Milestone as specified in Schedule 2 (Milestone Report).   

(b) Each Milestone Report must be delivered in a format specified by ARENA. 

(c) Each Milestone Report must include: 

(i) the name of the Recipient and all subcontractors; 

(ii) a contact name, telephone number and email address; 

(iii) the Project title and number; 

(iv) the Milestone and period to which the report relates; 

(v) a Budget update (including cost to completion); 

(vi) a statement of the Funds, Recipient Contributions and Other Contributions 
provided and spent [certified by an authorised officer of the Recipient – delete for 
simple/low risk projects, eg studies]; 

(vii) the amount remaining in the account referred to in clause 10.3; 

(viii) a technical report of the Milestone activities, including: 

(A) a description and analysis of the technical progress of the Project; 

(B) evidence that the activities within the Milestone have been achieved; 

(C) any major issues or developments which have arisen in the course of 
achieving the Milestone and the effect they will have on the Project; 

(D) any proposed changes to the Project; and 

(E) an update of community consultations undertaken by the Recipient under 
the Community Consultation Plan, and any significant issues that have 
arisen during these consultations, in accordance with clause 4.5;  

(ix) details of any published reports, promotional material, media publicity, pamphlets 
or other documentation relevant to the Project;  

(x) a description of: 

(A) the Knowledge Sharing Activities completed during the period to which 
the report relates; 

(B) the outcomes of those Knowledge Sharing Activities; and 

(C) any data or documentation developed from the Project during the period to 
which the report relates; 

(xi) a 'lessons learnt' knowledge sharing report (using the template provided by 
ARENA) for each Project Lesson Learnt since the previous report; and 

(xii) a brief update on the progress of the Project (including achievements and Project 
Lessons Learnt) suitable for public dissemination. 
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(d) The Milestone Report for Milestones [insert relevant Milestone numbers] must include 
certification, in a form required by ARENA, by a person duly authorised by the 
Recipient's Chief Executive Officer that the Community Consultation Plan is up to date 
and is being implemented.   

(e) The Milestone Report for Milestones [insert relevant Milestone numbers] must include 
certification, in a form required by ARENA, by a person duly authorised by the 
Recipient's Chief Executive Officer that the Risk Management Plan is up to date and is 
being implemented.   

2. Progress reports 
[Note:  Progress reports can be required where there is no regular Milestone reporting due to the 
timing of the Milestones.] 

(a) The Recipient must provide a progress report on: 

(i) [insert dates] 

(b) Each progress report must be delivered in a format specified by ARENA. 

(c) Each progress report must include: 

(i) the name of the Recipient and all subcontractors; 

(ii) the Project title and number; 

(iii) the period to which the report relates;  

(iv) a Budget update (including cost to completion); 

(v) a statement of the Funds, Recipient Contributions and Other Contributions 
provided and spent [certified by an authorised officer of the Recipient – delete for 
simple/low risk projects, eg studies]; 

(vi) the amount remaining in the account referred to in clause 10.3;  

(vii) a description and analysis of the progress of the Project, including: 

(A) whether the Project is proceeding in accordance with the Budget and, if it 
is not, an explanation of why the Budget is not being met, the effect this 
will have on the Project and the action the Recipient proposes to take to 
address this; 

(B) progress on achieving the Outcomes; 

(C) any major issues or developments which have arisen and the effect they 
will have on the Project; and 

(D) any proposed changes to the Project;  

(viii) a description of: 

(A) the Knowledge Sharing Activities completed during the period to which 
the report relates, including a list of any public reports or knowledge 
sharing reports; 

(B) the outcomes of those Knowledge Sharing Activities; and 

(C) any data or documentation developed from the Project during the period to 
which the report relates; 
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(ix) a 'lessons learnt' knowledge sharing report (using the template provided by 
ARENA) for each Project Lesson Learnt since the previous report; and 

(x) a brief update on the progress of the Project (including achievements and Project 
Lessons Learnt) suitable for public dissemination. 

3. Financial reports 
(a) The Recipient must provide financial reports: 

(i) within [insert time] after the end of each financial year during the Agreement 
Period;  

(ii) within [insert period – eg 12 weeks after the achievement of the final Milestone or 
any earlier termination of this Agreement]; and 

(iii) [insert other timeframes, if required].  

(b) Each financial report must include the following: 

 Content Prepared by 

(i)  audited financial statements in accordance with Accounting 
Standards in respect of the Funds, Recipient Contributions 
and Other Contributions, which must include: 

(A) a definitive statement as to whether the financial 
information for the Project represents the financial 
transactions fairly and is based on proper accounts 
and records; 

(B) [include the following if Recipient is a company: a 
separate declaration from the Recipient's directors 
that the Recipient is solvent, a going concern and 
able to pay its debts as and when they fall due;] and 

(C) detail of any Funds returned to ARENA by the 
Recipient and the reasons for such refund 

an Approved Auditor 

(ii)  a letter to the Recipient, or a report, including: 

(A) specific comment on the adequacy of the financial 
controls being maintained by the Recipient; 

(B) specific comment on the Recipient's financial 
position as it relates to any issues affecting the 
Recipient's ability to repay surplus Funds or 
complete the Project with available Funds; 

(C) specific comment on the Recipient's ability to meet 
its taxation liabilities and any costs associated with 
any court or tribunal orders made against the 
Recipient or involving the Recipient; 

(D) specific comment on the Recipient's compliance with 
its obligations to pay superannuation entitlements; 

(E) where there are any qualifications or limitations on 
the audit, an outline of the reasons for the 

an Approved Auditor 
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 Content Prepared by 

qualifications or limitations and the remedial action 
recommended; and 

(F) an itemised list of fees paid to officers of the 
Recipient 

(iii)  a statement of how much the Recipient needs to meet current 
liabilities under legal commitments entered into by the 
Recipient pursuant to this Agreement 

a Qualified 
Accountant 

(iv)  a certificate: 

(A) that all Funds, Recipient Contributions and Other 
Contributions were spent for the purpose of the 
Project and in accordance with this Agreement and 
that the Recipient has complied with this Agreement; 

(B) that salaries and allowances paid to persons involved 
in the Project are in accordance with any applicable 
award or agreement in force under any relevant law 
on industrial or workplace relations; 

(C) unless this Agreement has expired or terminated, 
stating the unspent portion of the Funds available for 
use within the next reporting period; and 

(D) that, at the time the Report is provided to ARENA, 
the Recipient is able to pay all its debts as and when 
they fall due and the Recipient has sufficient 
resources to discharge all the Recipient's debts at the 
end of the current financial year 

the CEO or CFO of 
the Recipient    

 

(c) An Approved Auditor is a person who is: 

(i) registered as a company auditor under the Corporations Act 2001 (Cth) or an 
appropriately qualified member of the Institute of Chartered Accountants in 
Australia, CPA Australia or the Institute of Public Accountants;  

(ii) not a principal, member, shareholder, officer, agent, subcontractor or employee of 
the Recipient, a Project Participant or a related body corporate of the Recipient or 
a Project Participant; and 

(iii) not the Recipient's accountant. 

(d) A Qualified Accountant is a person who is a member of the Institute of Chartered 
Accountants in Australia, CPA Australia or the Institute of Public Accountants and who is 
acceptable to ARENA. 

4. Final report 
(a) Within [insert period – eg 12 weeks after the achievement of the final Milestone or any 

earlier termination of this Agreement], the Recipient must provide a report (Final Report) 
which includes: 

(i) the name of the Recipient and all subcontractors; 
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(ii) the Project title and number; 

(iii) a statement of the Funds, Recipient Contributions and Other Contributions 
provided and spent [certified by an authorised officer of the Recipient – delete for 
simple/low risk projects, eg studies]; 

(iv) the amount (if any) remaining in the account referred to in clause 10.3; 

(v) a description and analysis of the progress of the Project, including: 

(A) evidence that the Project has been completed, and the Milestones have 
been achieved; 

(B) details of the extent to which the Project achieved the Outcomes; 

(C) any highlights, breakthroughs or difficulties encountered; and 

(D) conclusions or recommendations (if any) arising from the Project;  

(vi) details of any published reports, promotional material, media publicity, pamphlets 
or other documentation relevant to the Project;  

(vii) if specified in item 15 of Schedule 1, a copy of the Assets register;  

(viii) details of all of the Knowledge Sharing Activities completed as at the date of the 
report; 

(ix) an analysis of the effectiveness of each of the Knowledge Sharing Activities so 
completed; 

(x) for any on-going Knowledge Sharing Activities, an update of progress in 
undertaking each Knowledge Sharing Activity;  

(xi) an assessment by the Recipient of its success in achieving the Knowledge Sharing 
Objectives; and 

(xii) a brief update on the progress of the Project (including achievements and Project 
Lessons Learnt) for public dissemination. 

(b) The Final Report is to be delivered in a format specified by ARENA, including a version 
for public release. 

5. Schedule of standard metrics 
[Insert timeframe, eg with each Milestone Report or on a financial year basis] the Recipient must 
provide to ARENA a schedule of standard metrics using the template in the Knowledge Sharing 
Plan that will:  

(a) inform levelised cost of electricity (LCOE) calculations by ARENA and the Bureau of 
Resource and Energy Economics (BREE), noting that ARENA intends that the final 
calculation for each technology will be publicly available but not individual project data; 
and 

(b) provide overall information on the performance of ARENA’s investment portfolio. 

6. Project failure report 
In the event of Project failure, the Recipient must, within 20 Business Days after the Project 
failure, provide a report to ARENA for public release explaining the reasons for the failure and 
the Project Lessons Learnt.  
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7. Ad hoc reports 
The Recipient must provide ad-hoc reports as required by ARENA from time to time at the time 
and in the manner reasonably required by ARENA in relation to any significant developments 
concerning the Project or any significant delays or difficulties encountered in undertaking the 
Project. 
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Schedule 4 – Funding sources 

1. Total Funds (clause 1.1) 
Subject to this Agreement, the total amount of funding payable by ARENA under this Agreement 
is [insert amount] (excluding GST). 

2. Interest rate (clause 11.7) 
[The ten year Treasury Bond Rate as published in the Australian Financial Review on the 
Commencement Date.] 

3. Payment (clauses 1.1, 7 and 8) 
Subject to this Agreement, ARENA will pay the funding to the Recipient in instalments as set out 
in the table below. 

No. Payment Criteria Payment 
Claim due 
date 

Instalment (GST 
exclusive) 

1.  [Insert Payment Criteria 
appropriate for the Project.  For 
example: 

(a) Completion of Milestone 1 
and acceptance by ARENA 
of the Milestone Report for 
Milestone 1; 

(b) Completion of any 
Knowledge Sharing 
Activities due to be 
completed before the 
Payment Claim due date;  

(c) Provision to ARENA of 
evidence that the Recipient 
has obtained all 
Authorisations required for 
Milestone 2 (if any);  

(d) Provision to ARENA of 
evidence that Other 
Contributions will be 
provided in accordance with 
clause 6.2(b); 

(e) Provision to ARENA of 
evidence that the Recipient 
Contributions and Other 
Contributions due to be used 
for the Project before the 
Payment Claim due date 
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have been used for the 
Project;  

(f) Provision to ARENA of 
security in accordance with 
clause 17; 

(g) Provision to ARENA of 
certification in relation to 
the Risk Management Plan 
in accordance with clause 
4.4(b); and 

(h) Provision to ARENA of 
certification in relation to 
the Community Consultation 
Plan in accordance with 
clause 4.5(b).] 

2.     

3.     

4.     

Total  

4. Recipient Contributions (clauses 1.1 and 6.1) 
Contribution Due date 

  

  

5. Other Contributions (clauses 1.1 and 6.2) 
Person Contribution Due date for 

evidence 
(clause 6.2(b)) 

Due date for 
using 
contribution 
(clause 6.2(a)) 

    

    

6. Budget (clauses 1.1 and 10.1) 
[insert] 

7. Bank account (clause 10.3) 
[If the bank account requirements differ from those in clause 10.3, state the correct requirements 
here.  Otherwise insert 'No additional requirements'.  For example, if the Recipient is not required 
to keep the Funds in a separate account, insert 'Clause 10.3(b) does not apply'.] 
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8. Invoicing requirements (clause 8.2(c)) 
The invoice must meet the requirements of a tax invoice as set out in the GST Law and be in a 
form approved by ARENA which sets out: 

(a) the agreement number and Project title; 

(b) the amount of funding to be paid by ARENA together with any substantiating material 
required; 

(c) the name of the ARENA Representative; and 

(d) such other information as ARENA requires. 

Invoices should be submitted to: 
 

[Insert position and name of the ARENA representative] 
Australian Renewable Energy Agency 
[Insert postal address] 
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Schedule 5 – Knowledge Sharing Plan 

[Before you start: 

Under the Australian Renewable Energy Agency Act 2011 (Cth), ARENA is required to promote the 
sharing of information and knowledge about renewable energy technologies where appropriate. As such, 
knowledge sharing is considered an integral element of the Project. It is important that the Knowledge 
Sharing Plan is aligned firmly with the rationale and purpose of the Project and that it reflects the 
specific aims and nature of the Project. 

ARENA’s mandate covers the entire innovation chain and therefore the nature and size of the 
projects/activities which ARENA supports will vary.  

Knowledge sharing obligations will, therefore, need to be suitably tailored to accommodate this diversity.   

However, it is important that this flexibility occurs within a consistent framework so that ARENA and the 
renewable energy sector are able to: 

• ensure that data/information being collected is of high quality; 

• aggregate and analyse data/information across different projects; and 

• make use of the same data/information for different purposes. 

This template is intended to guide and assist you in developing a Knowledge Sharing Plan for your 
Project. ARENA expects Knowledge Sharing Plans to generate and disseminate a substantial amount of 
high value data, information and lessons learned.  

The specific items of data and information that will be covered by your Knowledge Sharing Plan will be 
subject to negotiation.  

While the Knowledge Sharing Plan will be tailored to suit the scope and size of your Project, in 
developing the Plan, you should consider the following: 

• Objectives – It is important that your Knowledge Sharing Plan has well defined 
objectives. What critical question/s about renewable energy in Australia is the Project 
trying to answer? What critical knowledge gap/s is the Project aiming to address? These 
should be consistent with any Outcomes listed in item 1 of Schedule 2 of the Funding 
Agreement. 

• End users – To be of value, knowledge needs to be used by someone. Who are the intended 
end users of the knowledge that will be generated and disseminated under your 
Knowledge Sharing Plan? If organisations, who within the organisations – e.g. the CEO, 
technicians, financial officers, or somebody else? 

• Data and data methodology – the likely volume and complexity of the data and 
information that will be collected; whether and to what extent the data and information 
collected will require processing or analysis. 

• Implementation – whether knowledge sharing activities will require specialist personnel 
or IT support, including web-based platforms; whether you will need to use collaborative 
arrangements with relevant partners. 

• Commercial sensitivities – mechanisms for sharing commercially sensitive information 
e.g. methods for redacting data, time delays for the release of data, aggregation of data, 
synthesis reports and small group discussions held under Chatham House rules. 
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• Dissemination – a wide range of dissemination strategies beyond written documents; 
making use of existing opportunities to disseminate knowledge e.g. participation in 
industry forums, conferences, webinars etc. 

ARENA’s business development team and client managers will work with you in the finalisation of your 
Knowledge Sharing Plan.] 

1. Introduction 
On [insert date] ARENA and [insert name of Recipient] (Recipient) entered into an Emerging 
Renewables Program Funding Agreement number [insert] (Funding Agreement), under which 
the Recipient has certain knowledge sharing obligations. 

The Recipient has developed this Knowledge Sharing Plan in consultation with ARENA, and 
must comply with this Knowledge Sharing Plan for the term of the Funding Agreement. 

Terms used in this Knowledge Sharing Plan which are defined in the Funding Agreement have the 
same meaning unless the context requires otherwise. 

2. Purpose 
Under the Australian Renewable Energy Agency Act 2011 (Cth), ARENA is required to promote 
the sharing of information and knowledge about renewable energy technologies where 
appropriate. As such, knowledge sharing is considered an integral element of the Project. 
Effective knowledge sharing is central to ARENA achieving its twin objectives of improving the 
competitiveness and increasing the supply of renewable energy in Australia.   

ARENA invests public money, and knowledge is one of the returns it expects from this 
investment. Effective knowledge sharing with key players in the Australian energy sector 
including EPC contractors, DNSPs, regulators, investors, researchers and planners helps to build a 
stronger, more resilient energy system with increasing levels of renewable energy. 

This Knowledge Sharing Plan identifies the data, information and knowledge that will be 
generated and shared throughout the Project, along with how it will be shared, in accordance with 
an agreed timetable. In relation to data generated by the Project, it also outlines the methodology 
that will be used to capture, store, assess and report this data. 

3. Knowledge sharing objectives 
The Recipient must use its best endeavours to contribute to the advancement of the [insert sector] 
sector’s knowledge in [insert number of, or name of, areas] areas. 

The Outcomes for the Project are specified in Schedule 2. 

The objectives of the Knowledge Sharing Activities (Knowledge Sharing Objectives) support 
delivery of the Outcomes and are: 

(a) improved understanding of the performance characteristics of [insert technology] 
deployed; 

(b) timely data that is correct and of a sufficient quality to enable accurate calculation of the 
levelised cost of electricity in relation to [insert technology]; 

(c) more accurate technology readiness and commercialisation readiness levels for [insert 
technology], including [insert];  

(d) improved understanding of the financing requirements for [insert technology] 
developments;  
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(e) improved public awareness and understanding of [insert technology/sector]; 

[Insert a list of project-specific knowledge objectives. Please be as specific as possible. Some 
examples might include: 

(f) improved understanding of the costs of drilling and completing a geothermal well, 
including by increasing the publicly available data on specific cost elements including 
mobilisation/demobilisation, site preparation, EPC and associated costs; 

(g) an improved understanding of the resource and its flow performance in particular the way 
in which heat is able to be transferred to the surface for use in either electricity 
generation or, if appropriate, other uses such as direct heat; 

(h) the actual cost of designing and constructing utility scale (>1MW) solar PV facilities in 
remote regions; 

(i) improved understanding of the factors affecting economic viability of solar PV with 
storage integrated with existing diesel generation in [off grid/fringe of grid/grid 
constrained] areas; 

(j) increased understanding of the performance characteristics of [insert technology] in 
[insert conditions, location and/or application]; 

(k) improved understanding of design and construction techniques for rooftop integrated 
photovoltaic systems; 

(l) increased level of publically accessible online material or tools that inform the plant 
design of [insert biomass technology and feedstock]; 

(m) the optimal operations and maintenance program required to achieve financial and 
operational efficiencies for a [insert technology] plant of [insert size] in [insert region];  

(n) improved understanding of supply chain systems including logistics and handling systems 
for large quantities of agricultural by-products; and 

(o) improved [insert data area e.g. resource data, generation data, grid constraint 
information] for [insert technology].] 

The Project is to answer the following critical questions that need to be answered to improve the 
competitiveness and supply of renewable energy technology in Australia: 

(a) [insert the critical questions the Project will answer] 

4. Key knowledge sharing audiences 
In undertaking the Knowledge Sharing Activities, the Recipient must take into consideration the 
following audiences: 

(a) ARENA, including the ARENA Executive and Board; 

(b) the Commonwealth; 

(c) [insert sector] and allied services companies;  

(d) investors [delete if not applicable];  

(e) researchers [delete if not applicable]; and 

(f) [insert any other groups that would particularly benefit from this knowledge and the 
Recipient’s delivery of the Knowledge Sharing Objectives identified above]. 
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[The audiences identified in this section should help you determine the most effective types of 
knowledge and knowledge sharing activities to use.] 

5. Confidentiality and dissemination of knowledge 
In undertaking its legislated knowledge-sharing function, it is anticipated that ARENA may share 
information with other areas of government and with the public. The Recipient will provide 
information of varying levels of confidentiality, from little or none to highly valuable and 
confidential intellectual property.  

To maximise the knowledge sharing benefit, the Recipient has established a level of 
confidentiality of information provided to ARENA. Accordingly, information the Recipient 
shares with ARENA is categorised according to those persons with whom it may be shared as 
follows: 

(a) the public (unrestricted) – This information may be shared freely within ARENA, with 
industry participants, and with the public in general. 

(b) the public (restricted) (Restricted Information) – Subject to any restrictions imposed by 
the Recipient, this information may be shared freely within ARENA, with industry 
participants, and with the public in general. 

(c) ARENA only (Recipient Confidential Information) – this information may be shared 
freely within ARENA and with other areas of government with equivalent privacy 
management and control processes and in accordance with clause 21. 

Table A identifies the knowledge that will be generated by the Project and those persons with 
whom it may be shared. 

The Recipient must apply the dissemination levels in Table A to knowledge generated by the 
Project. 

The Funding Agreement determines the treatment of Intellectual Property Rights and Recipient 
Confidential Information. 

It is the Recipient’s responsibility to ensure that any Project documentation (including Milestone 
Reports and other Reports) prepared for public release does not contain any Recipient 
Confidential Information.
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Table A – List of high value knowledge to be generated by Project  

[Table A should be as comprehensive as possible, clearly identifying the specific knowledge that the Project will generate that will help improve the competitiveness 
and supply of renewable energy technology. It should also be as specific as possible. It may help to order this knowledge according to the life-cycle stage (see 
below).] 

No. Category Area of 
operation 

Information to 
be shared 

Key audiences Dissemination Conditions (if 
any) 

Reasons for 
commercial 
sensitivity (if 
any) 

Public 
(unrestricted) 

Public 
(restricted) 
(Restricted 
Information) 

ARENA only 
(Recipient 
Confidential 
Information) 

 Examples:         

1.  Technical 
[Please choose 
from: technical, 
financial, 
regulatory, 
logistical, or 
societal] 

Life cycle 
analysis; 
technology 
performance;  
feasibility study 

plant design; 
performance 
data; 
construction and 
operating costs; 
map of supply 
chain; identifying 
technical barriers 
at varying levels 
of renewable 
penetration, etc 

mine site 
engineers 

 Yes  Public release 
for technical 
info; cost data 
only on 
aggregated 
basis with other 
ARENA projects 

 

2.  Regulatory Grid connection Data on number 
and location of 
connections, 
identifying 
optimal areas for 
connection and 
upgrade work 
planned 

DNSPs, 
developers 
applying to 
DNSPs, 
regulators 

 Yes  Delayed 
release; 
aggregated 
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6. Data 
Table B sets out the data that must be generated, collected and stored from the Project to answer the critical questions identified in item 3 of this Knowledge 
Sharing Plan. [This table may be deleted in consultation with ARENA if your project will not be generating data.] 

The Recipient must provide the data specified in Table B to ARENA on a [insert timeframe e.g. monthly/quarterly] basis as specified in Table B. 

Table B – Data management and transfer 

 

Overview 

(description of 

data)  

Collection methodology 

considerations 

Data categories Sampling 

frequency 

Format (specific 

data units and 

components) 

Data provider 

and owner 

Data source Transfer process / how 

supplied to ARENA 

[Insert first critical question as listed in item 3 of this Knowledge Sharing Plan. Each critical question should be listed as a sub-heading in this table with the relevant data points listed under each one.] 

Example: 

Network 

configuration 

Data sufficient to 

model the trial 

distribution and 

low voltage 

networks in 

commercial 

power-flow 

software 

packages 

Network models provided in 

a commercial power-flow 

software format for the 

distribution system.   

At least detailed GIS data for 

the low voltage system and 

supporting data sufficient for 

the construction of low 

voltage power-flow models.  

Data captures as-built 

design of trial networks 

before and after trial 

execution. 

• List specific data points to be 
captured 

 

By sec, minute, 

month, quarter, 

annually, once 

only, end of 

Project 

MWh, MW, DNI 

levels, $$$, labour 

hours, GIS data 

e.g. proponents, 

consortia member, 

BOM, technology 

supplier 

e.g. smart 

metering, asset 

specification sheet, 

asset operation 

records, asset 

metering, etc 

e.g. automated satellite 

upload on a daily, 

weekly, or monthly 

basis. 

• Transmission line 
characteristics, including line 
impedance data, cable lay and 
ratings information 

  

 

  

• Data describing tie-points and 
in-feeders/feeder head 
capacities 

  

 

  

• Transformer, regulator and 
distributed generation location, 
connection type, ratings and 
operational parameters 
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Overview 

(description of 

data)  

Collection methodology 

considerations 

Data categories Sampling 

frequency 

Format (specific 

data units and 

components) 

Data provider 

and owner 

Data source Transfer process / how 

supplied to ARENA 

• Load profile information 
derived from at least half-
hourly load sampling and load 
connection points (including 
relevant phase information) 

  

 

  

 

[As well as describing high value knowledge items (in Table A), you will need to clearly specify your methodology for capturing, storing and assessing data from 
your Project. This will include: 

• defining the form and metrics for collecting the data/information (using Table B above); 
• describing whether the item requires any specific processing, or handling; and 
• ensuring data fields proposed to be collected can be accurately and reliably analysed to answer the critical questions identified in your Knowledge Sharing 

Plan. This may be supported by examples from previous work, the use of existing models or standards, or by demonstrating your approach with sample data. 
This is fundamental component of your Knowledge Sharing Plan. ARENA may seek expert advice to ensure the veracity of your proposed analysis. ARENA 
may also contract a third party to collect, store, analyse and report on data across its programs. This would be in addition to the Project-specific analysis 
and reporting set out in this Knowledge Sharing Plan. 

 
Please also outline your arrangements for the proper storage and back-up of the data and information required for knowledge sharing purposes under this 
Agreement. 
 
For further guidance in preparing a data methodology, please refer to the documents ‘Data and Information Methodology: Guidance for the Design Capture, 
Storage, Analysis and Reporting of Data and Information’ (parts one and two), which were prepared with input from the CSIRO to assist with the identification and 
collection of robust and consistent data from across the projects ARENA funds. Part two includes a detailed menu of possible data points that you can select from. 
Of course, there may be others that are relevant to your Project that you wish to add. The document is available on the ARENA website or by contacting ARENA.] 
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[The knowledge identified in Table A is to be shared throughout the Project’s life-cycle. Figure 1 
provides an outline of a life-cycle for a typical large-scale renewable energy project. 

Figure 1 – Project life-cycle 

 
 
The purpose of this diagram is to identify the most relevant stages for knowledge sharing (both reports 
and activities) to assist completion of Table C.] 

7. Knowledge Sharing Activities 
The Recipient must undertake Knowledge Sharing Activities as outlined in Table C by the 
completion date for the corresponding Milestone as specified in Schedule 2. 

 
Table C – Detailed program of Knowledge Sharing Activities 

Corresponding 
Milestone 

Number and type 
of Knowledge 
Sharing Activity 

High value 
knowledge to be 
shared and provided 
to ARENA 

Intended 
audience 

Further 
information 
(optional) 

Related No. 
in Table A 

Examples: 

(note not all 
examples may be 
relevant to your 
Project) 

     

Milestone 1:  
Plant design 

Three roundtables Details of site 
operating plan 
including key design 
challenges overcome 
and an overview of 
the integration system 

ARENA 

Government 

Regulators 

  

Milestone 2:  
Feasibility study 
completed 

Two reports – one 
technical for 
engineers and 
developers; one 
higher level for 
senior managers  

Details of the optimal 
plant design including 
the issues identified 
(supply chain, 
integration, etc) and 
the solutions 
proposed 

ARENA 

Developers 

Financiers 

Governments 

  

Milestone 3:  
Construction 

Webinar with 
other funding 
recipients in the 

Logistical challenges 
encountered with 
remote installation 

Project 
managers 
within project 

Webinar to be 
hosted by 
ARENA 

 

Plant Design Environmental 
Impact Assess. 

Connection 
Approval Construction 

Commissioning 

Planning 
Approvals 

Financial 
Close 

Scoping / 
Feasibility 

Operation & 
Maintenance 

Review & 
Evaluation 

                
ME_113711549_5 (W2007) 



 

Corresponding 
Milestone 

Number and type 
of Knowledge 
Sharing Activity 

High value 
knowledge to be 
shared and provided 
to ARENA 

Intended 
audience 

Further 
information 
(optional) 

Related No. 
in Table A 

Emerging 
Renewables 
Program 

and the solutions 
adopted 

developer and 
construction 
companies 

Milestone 4:  
Operation and 
maintenance 

Two site visits – 
one for financiers 
and energy users; 
one for 
Government, NSPs 
and regulators 

Overview of the plant 
(design, construction) 
and technology 
performance 

Financers 

Regulators  

NSPs 

Energy users 

Government 

To be held 
once 6 months 
of 
performance 
data has been 
collected 

 

Milestone 5:  
Plant 
performance 

Two reports on 
first 12 months of 
operation – one at 
a higher level for 
managers; one at 
a more detailed 
technical level 

Performance of the 
plant against 
forecasts and 
correlated to seasons, 
temperature, rainfall, 
and atmospheric 
pressure records 

NSPs 

Energy users 

Government 

  

Milestone 6:  
Project 
completion 

Two presentations 
at industry 
conferences 

Details of 
experimental results 
including key design 
challenges overcome 

Researchers  

Research 
institutions 

  

Milestone 6:  
Project 
completion 

Public impact 
report 

Potential market for 
technology, standard 
of research compared 
to international 
competitors, 
international 
collaboration and co-
investment 

ARENA 

Government 

Early-stage 
investors 

Researchers  

General public 

  

 
[Knowledge sharing activities may take a variety of forms. Some examples include expert roundtables or 
peer-assist workshops, public forums, presentations or participation in conferences, site visits, webinars, 
reports posted online or emailed to stakeholders, data sets, data visualisations and web-based tools, 
websites or social media platforms, journal articles or posters, models, and staff exchanges/secondments. 
If the same knowledge is being shared through several different activities (e.g. a report and a 
presentation) each activity should be listed separately. Table C should be completed with the audience in 
mind – e.g. are they a senior executive, a technician, or member of the public.] 

8. Schedule of standard metrics  
The template for the schedule of standard metrics referred to in Schedule 3 is set out below. 

[At Project inception, this table should be completed using Project forecasts. Ongoing reporting should 
report actual recorded costs or performance data. This is a standard requirement across all ARENA-
funded projects. The Project-specific data will be kept confidential, but may be used publicly in an 
aggregated form (e.g. total MWs generated by all ARENA-funded projects or by all projects within a 
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particular technology category).  In particular, information provided under 'Finance costs' will be for 
ARENA and Commonwealth use only, unless otherwise agreed in the Knowledge Sharing Plan.] 
 

Input Unit Total value  
Description of category source 

(i.e. estimated, references, based 
on x analysis) 

Plant life and performance    

Plant capacity (gross) 

MW 

 Maximum or rated generation or 
energy supply from a plant 
without losses and auxiliary loads 
taken into account 

Plant capacity (net) MW   

Capacity factor %   

Feedstock conversion efficiency %  If applicable (e.g. biomass) 

Generation MWh /year    

- Gross MWh /year   

- Net MWh /year   

- Total onsite RE output    

- Total non-RE output    

Expected start of commercial 
production  Quarter and year  Estimated start date (quarter and 

year) 

Plant lifetime 
years 

 An estimate of the operating life 
of a particular technology prior to 
repowering or decommissioning 

Annual tonnes CO2e emission intensity  tCO2e/MWh   

Total tCO2e and % of emissions 
captured (if any) tCO2e and %   

Total storage capacity MWh   

Number of hours storage used Hours/year   

Maximum rate of discharge    

Life of storage system years  If different from plant lifetime 

Expenses prior to construction    

Total expenses prior to construction $   

- Studies and project development $   

- Site acquisition $   

- Project support team $   

- Development approvals $   

- Duties and taxes $   
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Input Unit Total value  
Description of category source 

(i.e. estimated, references, based 
on x analysis) 

- Operator training $   

- Commissioning fuel $   

- Commissioning and testing $   

Capital costs    

Total capital cost (excluding 
decommissioning) $    

Major plant costs $   

- Turbine $   

- Inverter $   

- Panels $   

- Storage $   

- Materials cost $   

- Other major plant costs $   

Minor equipment and labour work $    

Electrical and site preparation costs 
$  

 electrical upgrades, transmission 
to point of interconnection and 
other grid upgrade costs 

Fuel and cooling costs $    

Grid connection costs $   

Additional break up of capital costs:    

- Local equipment/ construction 
costs %  These three should add up to 

100% 

- International equipment costs %  These three should add up to 
100% 

- Labour costs %  These three should add up to 
100% 

- EPC (engineering, procurement, 
construction) costs %  These two should add up to 100% 

- Owners’ costs %  These two should add up to 100% 

Fixed operating and maintenance 
costs    

Total fixed annual operating and 
maintenance costs $/year   

- Direct labour and associated 
support costs $/year   
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Input Unit Total value  
Description of category source 

(i.e. estimated, references, based 
on x analysis) 

- Minor spares and fixed operating 
consumables $/year   

- Fixed service provider costs $/year   

- Fixed inspection costs, diagnostic 
and repair maintenance services $/year   

- Insurance $/year   

- Land leases $/year   

Variable operating and maintenance 
costs    

Total variable operating and 
maintenance cost $   

- Chemicals and operating 
consumables that are generation 
dependent – e.g. raw water, and 
water treatment chemicals 

$ 

  

- Feedstock cost $/GJfeed,HHV   

- Scheduled maintenance for entire 
plant including balance of plant $   

- Unplanned maintenance $   

Finance costs    

Total finance costs $/year   

Interest rate %   

Assumed gearing level %  Debt / total capital requirement 

Equity internal rate of return 
requirement %  Should be post-tax (deduct tax 

subsidies) 

Term of debt Years   

Construction    

Construction timeframe Years   

Construction profile 

%/year 

 The percentage of expenditure of 
capital costs each year of 
construction period (for example, 
100% in first year) 

Other (ARENA portfolio reporting)    

Diesel displacement estimation L   

No. of direct employees (on project) FTE  Across the whole project lifecycle 
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9. Knowledge sharing partner 
[Depending on the nature of the Project and the applicant, ARENA may require an applicant to, in 
consultation with ARENA and to ARENA’s satisfaction, engage a third party to provide technical 
expertise and logistical support for the design and implementation of the Knowledge Sharing Plan or 
specific Knowledge Sharing Activities, including processing, analysing and synthesising data and 
information.  Alternatively, the Recipient may demonstrate the capacity to carry out the Knowledge 
Sharing Partner’s role in-house. 

The Recipient must ensure that any arrangement or relationship with the Knowledge Sharing Partner 
includes requirements which enable the Knowledge Sharing Partner and its personnel to have access to 
the Recipient’s Personnel, the Project site and equipment, data, information and Project Lessons Learnt.] 

[Insert organisation name] (Knowledge Sharing Partner) has been appointed as the Recipient's 
knowledge sharing partner for this Project to provide technical expertise and logistical support for the 
design and implementation of the Knowledge Sharing Plan and Knowledge Sharing Activities, including 
processing, analysing and synthesising data and information.  

The Recipient must ensure the Knowledge Sharing Partner undertakes the following tasks: 

(a) [Insert a list of tasks] 

The Recipient must ensure that the services or outputs which the Knowledge Sharing Partner is required 
to deliver are produced to at least the standard agreed by the parties in this Knowledge Sharing Plan. 
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Schedule 6 – IP Management Plan 

[insert] 
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Schedule 7 – Australian Industry Participation 
Plan 
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Signing page 

EXECUTED as an agreement. 

 

Signed for and on behalf of the Australian 
Renewable Energy Agency by its duly 
authorised delegate in the presence of 

   

 ←  ← 
Signature of witness  Signature of delegate  

    

Name of witness (print)  Name of delegate (print)  

    

Date  Position of delegate (print)  

 

Executed by [insert name of company] in 
accordance with section 127 of the 
Corporations Act 2001 (Cth) 

   

 
 ←  ← 
Signature of director 
 
 

 Signature of director/company secretary/sole director 
and sole company secretary 
(Please delete as applicable) 
 
 
 

 

Name of director (print) 
 
 
 
 

 Name of director/company secretary/sole director and 
sole company secretary (print) 

 

Date    
 

                
ME_113711549_5 (W2007) 


	Details
	A ARENA is undertaking the Emerging Renewables Program (Program) to provide funding to support projects for renewable energy and enabling technologies and products as they move through the technology innovation chain to commercial competitiveness, and...
	B Under its 2012/13 Investment Plan, ARENA identified the need to remove or reduce Roadblocks to the success of its strategic initiatives, as well as, through its “Supporting High Value Australian Renewable Energy Knowledge” (SHARE) initiative, to dev...
	C The Recipient applied for funding through the Program to perform the Project.
	D ARENA is required by law to ensure accountability for the funding and accordingly the Recipient is required to be accountable for all funding received.
	E ARENA has agreed to provide funding to the Recipient for the purposes of the Project, subject to the terms and conditions of this Agreement.
	F The Recipient accepts the funding for the purposes of the Project, and subject to the terms and conditions of this Agreement.
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	General Conditions
	Part 1 – Project and Funds
	1. Definitions and interpretation
	1.1 Defined terms
	1.2 Interpretation
	(a) the singular includes the plural and vice versa, and a gender includes other genders;
	(b) another grammatical form of a defined word or expression has a corresponding meaning;
	(c) a reference to a clause, paragraph or schedule is to a clause or paragraph of, or schedule to, this Agreement;
	(d) a reference to a document or instrument includes the document or instrument as novated, altered, supplemented or replaced from time to time;
	(e) a reference to A$, $A, dollar or $ is to Australian currency;
	(f) a reference to time is to Canberra, Australia time;
	(g) a reference to a party is to a party to this Agreement, and a reference to a party to a document includes the party's executors, administrators, successors and permitted assignees and substitutes;
	(h) a reference to a person includes a natural person, partnership, body corporate, association, governmental or local authority or agency or other entity;
	(i) a reference to a statute, ordinance, code or other law includes regulations and other instruments under it and consolidations, amendments, re-enactments or replacements of any of them;
	(j) the meaning of general words is not limited by specific examples introduced by including, for example or similar expressions;
	(k) a rule of construction does not apply to the disadvantage of a party because the party was responsible for the preparation of this Agreement or any part of it;
	(l) if the last day on or by which an obligation must be performed or an event must occur is not a Business Day, the obligation must be performed or the event must occur on or by the next Business Day; and
	(m) headings are for ease of reference only and do not affect interpretation.


	2. Priority of documents
	(a) Special Conditions;
	(b) General Conditions;
	(c) Schedules;
	(d) any attachments to the Schedules; and
	(e) documents incorporated by reference in this Agreement.

	3. Duration of Agreement
	4. Project
	4.1 Undertaking the Project
	(a) undertake the Project to achieve the Outcomes;
	(b) undertake the Project diligently, effectively, safely and to a high professional standard;
	(c) comply with:
	(i) all applicable Laws;
	(ii) all relevant Australian industry standards, best practice and guidelines or, where none apply, relevant international industry standards, best practice and guidelines;
	(iii) any guidelines and principles specified in item 7 of Schedule 1; and
	(iv) any ARENA policies, Commonwealth policies and specific requirements set out in item 8 of Schedule 1;

	(d) meet the completion dates for the Milestones, as specified in Schedule 2; and
	(e) complete the Project by the End Date.

	4.2 Warranties
	(a) it has the legal right and power to enter into, perform and observe its obligations under this Agreement;
	(b) the execution, delivery and performance of this Agreement has been duly and validly authorised by the Recipient;
	(c) the statements and information in its Application are accurate and complete;
	(d) any statement or information given or made to ARENA by the Recipient from time to time under this Agreement (including information or statements contained in any Report) is true and correct (except where the information is provided to the Recipien...
	(e) it and its subcontractors and Personnel, including its Specified Personnel, have the necessary experience, skill, knowledge, expertise and competence to undertake the Project and (where appropriate) will hold such licences, permits or registration...
	(f) it has or will have access to necessary Intellectual Property Rights to undertake the Project;
	(g) it is not subject to any judicial decision against it relating to employee entitlements (not including decisions under appeal) where it has not paid the claim;
	(h) it has, or will have, sufficient funds to complete the Project;
	(i) all insurance policies required to be held by the Recipient under this Agreement:
	(i) will remain in effect as provided for in this Agreement; and
	(ii) will not be varied by the Recipient without ARENA’s written consent; and

	(j) if the Recipient is a trustee, it enters this Agreement personally and in its capacity as trustee and has the power to perform its obligations under this Agreement.

	4.3 Preconditions to commencing work
	(a) certification in relation to the Risk Management Plan in accordance with clause 4.4(b);
	(b) certification in relation to the Community Consultation Plan in accordance with clause 4.5(b);
	(c) evidence that the Recipient has engaged in initial community consultation in accordance with clause 4.5(e); and
	(d) notification of responses by the Recipient to adverse community reaction to the Project in accordance with clause 4.5(f).

	4.4 Risk management
	(a) During the Agreement Period, the Recipient must develop, implement and update a Risk Management Plan for the Project which includes the following features:
	(i) clear identification and documentation of all key Project risks and categorization of those risks covering both likelihood of occurrence and potential consequence;
	(ii) the proposed mitigation strategies and associated action plans that the Recipient determines necessary to eliminate the risks or, if this is not possible, minimise the likelihood and consequences of those risks occurring; and
	(iii) a process for regularly monitoring and updating the Risk Management Plan and reporting to the Recipient's internal management, board, Project Participants and joint venture partners (if applicable),
	and is consistent with relevant industry standards and best practice for this type of project and the types of risks it has.
	[Note: Clauses 4.4(b) and 4.4(c) will be removed if certification of the Risk Management Plan is not required for a particular Project.]

	(b) By the date specified in item 9 of Schedule 1, the Recipient must provide to ARENA certification for the benefit of ARENA from an independent, responsible and qualified person that the Risk Management Plan has been developed, is appropriate and co...
	(c) The person appointed to provide the certification under clause 4.4(b) must not be an employee, shareholder, director, other officeholder or related entity of the Recipient, a Project Participant or any other person having (or having had) a signifi...

	4.5 Community consultation
	(a) During the Agreement Period, the Recipient must develop, implement and update a Community Consultation Plan for the Project which includes the following features:
	(i) identification of all key stakeholder groups, including local communities that are potentially affected by the Project;
	(ii) an outline of the proposed community consultation processes to be undertaken that includes the following:
	(A) public notification of meetings;
	(B) itinerary of meetings to be conducted, groups involved and agenda for meetings;
	(C) provision of information at meetings and local information sites;
	(D) documentation of attendees, questions and answers and follow-up issues required arising from meetings; and
	(E) an outline for stakeholders on how to access the latest information in respect of community consultation matters;

	(iii) an outline of how community consultation activities align with Milestones;
	(iv) a process for maintaining an up-to-date record of complaints and questions arising from community consultations and the responses provided to these complaints and questions; and
	(v) a process for regularly:
	(A) monitoring and updating the Community Consultation Plan and the community consultations undertaken; and
	(B) reporting to the Recipient's internal management, board, Project Participants, joint venture partners (if applicable) and other key groups (whether government or non-government) as required by ARENA to ensure the ongoing improvement of community e...

	and is consistent with relevant industry standards and best practice for this type of project and the types of community consultation to be undertaken.
	[Note: Clauses 4.5(b) and 4.5(c) will be removed if certification of the Community Consultation Plan is not required for a particular Project.]

	(b) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA certification for the benefit of ARENA from an independent, responsible and qualified person that the Community Consultation Plan is appropriate and consistent wit...
	(c) The person appointed to provide the certification under clause 4.5(b) must not be an employee, shareholder, director, other officeholder or related entity of the Recipient, a Project Participant or any other person having (or having had) a signifi...
	(d) The Recipient must make the Community Consultation Plan available to any person on request.  The Recipient may make the Community Consultation Plan available by publishing it on its website.
	(e) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA evidence that the Recipient has engaged in initial community consultation in relation to the Project to ARENA’s satisfaction, including that the Recipient has:
	(i) conducted a public forum in the affected community;
	(ii) advertised the public forum (including in any prominent local newspaper) at least seven days in advance of the forum;
	(iii) provided attendees with the opportunity to raise any issues concerning the Project;
	(iv) responded in writing to any submissions made to it; and
	(v) provided to ARENA notification of any adverse community reaction to the Project to date.

	(f) By the date specified in item 10 of Schedule 1, the Recipient must provide to ARENA notification of responses by the Recipient to adverse community reaction to the Project.

	4.6 Notification
	(a) Without limiting any obligation to notify any Authority, the Recipient must advise ARENA as soon as possible of any Crisis in accordance with the protocol notified by ARENA to the Recipient from time to time.
	(b) The Recipient must notify ARENA as soon as practicable of any significant concerns of local community groups of which the Recipient becomes aware.

	4.7 Authorisations
	(a) The Recipient must obtain (or satisfy), maintain and, to the satisfaction of the relevant administering Authority, comply with all Authorisations required for the Project including those referred to in item 4 of Schedule 2.
	(b) The Recipient must do all things necessary to ensure that any Authorisation required for the Project is obtained (or satisfied) in advance of the date by which it is required to achieve the Milestones (including meeting the dates specified in item...
	(c) The Recipient must provide to ARENA documentary evidence and any other supporting information ARENA may require for the purpose of demonstrating the Recipient’s compliance with this clause 4.7, within 14 days after ARENA’s request.

	4.8 Building Code
	(a) In this clause 4.8, except where the contrary intention is expressed, the following definitions are used:
	(b) Where the Funds specifically relate to building and construction activity, subject to the thresholds specified in the Building Code, the Recipient must comply and ensure that the Project Parties comply with the Building Code.
	(c) The Building Code requires the Recipient to ensure that:
	(i) all requests for tender, expressions of interest, submissions and invitations to join Common Use Arrangements in relation to the Project made by it, or any of the Project Parties, contain the commitment to apply the Building Code as set out in the...
	(ii) all contracts entered into in relation to the Project by it, or any of the Project Parties, contain the commitment to apply the Building Code as set out in the model contract clauses referred to in the Guidelines.

	(d) The Recipient must maintain adequate records of compliance by it, and each of the Project Parties, with the Building Code.
	(e) The Recipient must permit ARENA and those authorised by ARENA, including a person occupying a position in the Fair Work Building Industry Inspectorate, full access to the premises and records of the Recipient and the Project Parties to:
	(i) inspect any work, material, machinery, appliance, article or facility;
	(ii) inspect and copy any record relevant to the Project and works governed by this Agreement; and
	(iii) interview any person,
	as is necessary to monitor compliance with the Building Code.

	(f) The Recipient undertakes that it, and each of the Project Parties, will agree to a request from ARENA, including a person occupying a position in the Fair Work Building Industry Inspectorate, to produce a specified document within a specified peri...
	(g) ARENA and those authorised by it may publish or otherwise disclose information in relation to compliance by the Recipient and the Project Parties with the Building Code. The Recipient must obtain the consent of the Project Parties to the publicati...
	(h) While acknowledging that value for money is the core principle underpinning decisions on government procurement, when assessing tenders the Recipient may preference contractors, subcontractors and consultants that have demonstrated a commitment to:
	(i) adding and/or retaining trainees and apprentices;
	(ii) increasing the participation of women in all aspects of the industry; or
	(iii) promoting employment and training opportunities for Indigenous Australians in regions where significant indigenous populations exist.

	(i) The Recipient must not appoint a contractor, subcontractor or consultant in relation to the Project where:
	(i) the appointment would breach a sanction imposed by the Minister for Employment; or
	(ii) the contractor, subcontractor or consultant has had a judicial decision against it relating to employee entitlements, not including decisions under appeal, and has not paid the claim.


	4.9 Fair Work (Building Industry) Act
	(a) All head contracts for building work under the Project that are valued at $3 million or more must:
	(i) be notified to the Office of the Federal Safety Commissioner at the earliest possible opportunity (that is, when approaching the market); and
	(ii) contain a requirement that the builder:
	(A) is accredited under the Scheme;
	(B) maintains Scheme accreditation for the life of the contract; and
	(C) must comply with all conditions of the Scheme accreditation.


	(b) For the purpose of this clause 4.9:
	(i) builder has the meaning given in section 35 of the Fair Work (Building Industry) Act 2012 (Cth); and
	(ii) building work has the meaning given in section 5 of the Fair Work (Building Industry) Act 2012 (Cth).


	4.10 Stages
	(a) The Recipient must complete the Project in the stages identified in Schedule 2.
	(b) Without limiting any other rights or remedies ARENA may have arising out of or in connection with this Agreement, ARENA may terminate this Agreement  following [insert, eg Stage 1 identified in Schedule 2] by giving notice to the Recipient.
	(c) To avoid doubt, on termination of this Agreement under this clause 4.10:
	(i) ARENA is not obliged to pay to the Recipient any compensation, or any outstanding amount of funding under this Agreement; and
	(ii) ARENA is entitled to recover amounts from the Recipient under clause 11.


	4.11 Approved Australian Industry Participation Plan
	(a) In this clause 4.11 except where the contrary intention is expressed, the following definitions are used:
	(b) The Recipient must comply with the AIP Plan.
	(c) If any conflict arises between any part of the AIP Plan and any other part of this Agreement, the other part of this Agreement prevails to the extent of the conflict.
	(d) The AIP Plan must not be construed as limiting the Recipient’s obligations to comply with the requirements of this Agreement.
	(e) The Recipient must provide ARENA with an Implementation Report that meets the Implementation Report Requirements within [insert time frame].
	[Note: Recipients should be required to provide a single Implementation Report on their implementation of the AIP Plan under the Agreement.  The appropriate time for providing the Implementation Report will depend on the term of the Agreement and the ...
	(f) Where ARENA considers that the Implementation Report does not meet the Implementation Report Requirements, ARENA may by written notice to the Recipient reject the Implementation Report.  Where ARENA rejects the Implementation Report, ARENA will pr...
	(g) Where ARENA has rejected the Implementation Report pursuant to clause 4.11(f), the Recipient must provide ARENA with the Implementation Report, amended to address the reasons for the rejections advised by ARENA and that otherwise meets the Impleme...
	(h) The Recipient consents to ARENA or any other Commonwealth agency:
	(i) publishing the executive summary of its AIP Plan;
	(ii) publicising or reporting on the Recipient's performance in relation to the AIP Plan and level of compliance with the AIP Plan; and
	(iii) publicising or reporting on any information contained in the AIP Plan or AIP Implementation Report under this Agreement.
	[Note: Drafters should confirm that the AIP Plan and Implementation Report are not included as confidential information of the Recipient under this Agreement.]


	4.12 WHS Law requirements
	(a) The Recipient, in connection with the Project, must:
	(i) comply with the WHS Law; and
	(ii) not do or allow to be done, or omit or allow to be omitted anything which may result in ARENA being in breach of the WHS Law.

	(b) Without limiting the generality of clause 4.12(a), the Recipient must ensure in connection with the Project, so far as is reasonably practicable:
	(i) the health and safety of workers carrying out activities in connection with the Project;
	(ii) that its workers, and the workers who in carrying out activities in connection with the Project are influenced or directed by the Recipient, take reasonable care while carrying out activities in connection with the Project;
	(iii) the provision and maintenance of safe systems of work;
	(iv) that workers:
	(A) receive the necessary information, training, instruction and supervision in order to comply with the WHS Law and any rules, regulations, policies and guidelines issued from time to time by the Recipient; and
	(B) are aware of, and comply with, any requirement or directive relating to work health and safety which is issued by the Recipient from time to time, and any directive relating to work health and safety which is issued by ARENA or the appropriate reg...

	(v) the health and safety of other persons is not put at risk from activities in connection with the Project.

	(c) The Recipient must immediately notify ARENA of any notifiable incidents or accidents (being an incident which is notifiable under WHS Law), injuries or damage to property of a serious nature that occurs in connection with the Project.
	(d) In relation to any incident notified to ARENA under clause 4.12(c), the Recipient must provide to ARENA:
	(i) an investigation report containing findings on the causes and effects of, and corrective and preventative actions arising from, any accident, notifiable incident, injury or damage to property notified to ARENA under clause 4.12(c); and
	(ii) following the completion of an investigation report in accordance with clause 4.12(d)(i), a monthly report identifying the status of any preventative or corrective actions identified in that investigation report.

	(e) The Recipient must permit and must procure such further permission as may be deemed necessary for the Recipient and ARENA (or any person nominated by it) to inspect, examine, interview and take statements from the Recipient’s Personnel as it deems...
	(f) The Recipient must, so far as is reasonably practicable:
	(i) consult, co-operate and co-ordinate activities with ARENA to ensure compliance with the WHS Law in connection with the Project, including taking reasonable steps to facilitate and participate in any meetings, furnish and maintain current informati...
	(ii) consult with its workers to ensure compliance with WHS Law in connection with the Project; and
	(iii) consult, co-operate and co-ordinate activities with any other person who has a duty in relation to the same matter under the WHS Law involved in or connected to the Project (including all subcontractors), to ensure compliance with the WHS Law, i...

	(g) In undertaking any activities under this Agreement, ARENA will not be commissioning any construction projects in connection with the Project or for the purposes of Part 6 of the WHS Regulations.


	5. Variation to the Project
	(a) If the Recipient wants to seek a variation to the Project including postponement of the completion date for a Milestone as specified in Schedule 2, the Recipient must submit a notice to ARENA in writing setting out:
	(i) details of the proposed variation to the Project or relevant Milestone completion date and reasons for the request;
	(ii) in relation to requests to postpone a Milestone completion date, reasons why the Project cannot be performed in such a way as to meet the given date; and
	(iii) the impact the proposed variations will have on:

	(b) ARENA will give the Recipient a written notice accepting or rejecting the Recipient's request within 30 Business Days after receiving the request.
	(c) If ARENA accepts the Recipient's request, the parties will vary this Agreement in accordance with clause 32.3.

	6. Contributions
	6.1 Recipient Contributions
	(a) The Recipient is responsible for securing and providing all money necessary to complete the Project, other than the funding payable by ARENA under this Agreement.
	(b) Without limitation, the Recipient must use the Recipient Contributions for the Project in accordance with the timeframe in item  4 of Schedule 4.

	6.2 Other Contributions
	(a) The Recipient must ensure that the Other Contributions are provided to the Recipient and used for the Project as set out in item 5 of Schedule 4.
	(b) The Recipient must provide ARENA with written evidence that each person (if any) identified in item 5 of Schedule 4 will provide the relevant Other Contribution on terms satisfactory to ARENA by the relevant date specified in item 5 of Schedule 4,...
	(i) the amount to be provided;
	(ii) the due date for the amounts; and
	(iii) the other terms and conditions of the provision of the Other Contributions.

	(c) The Recipient must notify ARENA within 14 days after entering into any arrangement (whether contractual or statutory) under which it is entitled to receive any contributions to the Project which are not specified in item 5 of Schedule 4.
	(d) If the Recipient receives any contribution to the Project from the Commonwealth or a State, Territory or local government other than the Funds or contributions specified in item 5 of Schedule 4, ARENA may, at its discretion reduce the funding paya...


	7. Funds
	7.1 Payment
	(a) Subject to this Agreement and sufficient funding being available for the Program, ARENA will provide funding to the Recipient as set out in Schedule 4.
	(b) ARENA's liability under this Agreement is limited to the lesser of:
	(i) the Total Funds; and
	(ii) the amount of funding paid under this Agreement (and any amount of funding for which ARENA is liable under clause 27.5(a) or clauses 29.1(c)(i) and (ii)) which has been used by the Recipient for Eligible Expenditure.


	7.2 Suspension
	(a) Without limiting any other right or remedy of ARENA, ARENA may suspend payment of funding under this Agreement in whole or in part:
	(i) if any Recipient Contributions or Other Contributions due to be used for the Project before the date for payment have not been used, until those Recipient Contributions or Other Contributions have been used;
	(ii) if the Recipient has not provided a Report due to be provided before the date for payment, until the Report is provided;
	(iii) if a Report provided by the Recipient is not accurate or complete, until an accurate and complete replacement Report is provided;
	(iv) if the Recipient has not achieved a Milestone that was due to be achieved before the date for payment, until the Milestone is achieved;
	(v) if the Recipient has not otherwise undertaken the Project to the satisfaction of ARENA, until the Recipient remedies its performance;
	(vi) if the Recipient has not spent Funds, until the Recipient has done so; or
	(vii) if the Recipient is in breach of this Agreement or a Related Agreement, until that breach is remedied; or
	(viii) if the Recipient is in breach of a Related Commonwealth Agreement, until that breach is remedied.

	(b) Despite any suspension, the Recipient must continue to perform its obligations under this Agreement.

	7.3 Reduction
	(a) if by the date for payment of the instalment the Recipient has not spent Funds, by the amount that has not been spent;
	(b) if, in ARENA's opinion, Funds have been spent other than in accordance with this Agreement, by the amount that, in ARENA's opinion, was spent other than in accordance with this Agreement; or
	(c) if any Recipient Contributions or Other Contributions due to be used for the Project before the date for payment of the instalment have not been used, by an amount that represents the same proportion of the Total Funds as those Recipient Contribut...

	7.4 Due date for payment
	7.5 Incorrect invoices, under/over payment
	7.6 Taxes
	(a) all stamp duty (including penalties and interest) assessed or payable in respect of this Agreement and the Project; and
	(b) subject to clause 9, all taxes, duties and government charges imposed or levied in Australia or overseas in connection with the performance of this Agreement.


	8. Claims for payment
	8.1 Payment claim
	(a) On each of the due dates specified in item 3 of Schedule 4, the Recipient must submit to ARENA a claim for payment of the relevant instalment of the funding (Payment Claim).
	(b) A Payment Claim submitted under clause 8.1(a) must:
	(i) be in the form approved by ARENA from time to time;
	(ii) include a certificate signed and dated by the Recipient’s Chief Executive Officer, Chief Financial Officer or a person authorised by the Recipient to execute documents and legally bind the Recipient by their execution, verifying that each of the ...
	(iii) be accompanied by any supporting documentation and other evidence specified in item 3 of Schedule 4 for that instalment.


	8.2 Assessment of Payment Claim
	(a) Within 30 days after receiving a Payment Claim, ARENA will:
	(i) approve the Payment Claim, if ARENA considers that the Recipient has met all applicable Payment Criteria, and the Payment Claim otherwise conforms with clause 8.1;
	(ii) reject the Payment Claim, if ARENA considers that the Recipient has not satisfactorily met all applicable Payment Criteria, or the Payment Claim does not conform with clause 8.1; or
	(iii) seek further supporting evidence or information from the Recipient so that ARENA may either approve or reject the Payment Claim under clause 8.2(a)(i) or 8.2(a)(ii).

	(b) If ARENA seeks further evidence or information under clause 8.2(a)(iii), the Recipient must provide the additional evidence or information within 14 days after ARENA’s request.  On receipt of the evidence or information, ARENA will continue to ass...
	(c) If ARENA approves a Payment Claim under clause 8.2(a)(i), the Recipient must provide a correctly rendered invoice to ARENA in accordance with the requirements specified in clause 9.4 and Schedule 4 and the relevant instalment will become payable b...
	(d) If ARENA rejects a Payment Claim under clause 8.2(a)(ii), the parties will seek to negotiate in good faith a new date for the Recipient to re-submit the Payment Claim.  If the parties fail to reach agreement within 30 days after the Payment Claim ...


	9. GST
	9.1 Construction
	9.2 Consideration GST exclusive
	9.3 GST gross up
	9.4 Tax invoice
	(a) The supplier must deliver a tax invoice or an adjustment note to the recipient of the supply before the supplier is entitled to payment of an amount under clause 9.3.
	(b) The recipient of the supply can withhold payment of the amount payable under clause 9.3 until the supplier provides a tax invoice or an adjustment note as appropriate.

	9.5 Payment of GST Amount
	(a) ARENA will only pay a GST Amount in respect of any taxable supply made to it under this Agreement if:
	(i) the Recipient has, in this Agreement or otherwise, provided its ABN and confirmed it is GST registered; and
	(ii) ARENA has received a valid tax invoice from the Recipient for the taxable supply in accordance with clause 9.4.

	(b) For the avoidance of doubt, if the Recipient indicates (in this Agreement or otherwise) that it is not registered or required to be registered for GST, ARENA will not pay any GST Amount to the Recipient.

	9.6 Adjustment event
	9.7 Reimbursements

	10. Use of Funds
	10.1 What Funds can be used for
	(a) The Recipient must spend the Funds only for the purposes of undertaking the Project and purposes that are incidental to the Project.
	(b) The Recipient must use the Funds only for Eligible Expenditure.
	(c) The Recipient must spend the Funds only in accordance with the Budget.
	(d) Subject to clauses 10.1(e) and 10.1(f), the Recipient may vary the Budget by re-allocating expenditure to items specified in the Budget.
	(e) Any variation under clause 10.1(d) which increases the amount allocated to an item of expenditure by more than 5% of the Total Funds cannot be made without ARENA's prior written approval.
	(f) Any variation under clause 10.1(d) which increases the amount allocated to overseas expenditure by more than 5% of the Total Funds cannot be made without ARENA's prior written approval.

	10.2 When Funds cannot be used
	(a) Without limiting any other right or remedy of ARENA, ARENA may by notice direct the Recipient not to spend Funds if the Recipient has not achieved a Milestone that was due to be achieved before the date of notification, or the Recipient is otherwi...
	(b) The Recipient must not spend any Funds after it receives notice from ARENA under clause 10.2(a) unless and until ARENA notifies the Recipient otherwise.

	10.3 Bank account
	(a) ensure that Funds are held in an account in the Recipient's name, and which the Recipient solely controls, with an authorised deposit-taking institution authorised under the Banking Act 1959 (Cth) to carry on banking business in Australia;
	(b) unless specified otherwise in item 7 of Schedule 4, ensure that the account referred to in clause 10.3(a) is:
	(i) established solely for the purposes of accounting for, and administering, any Funds;
	(ii) an account that bears a rate of interest reasonably required by ARENA; and
	(iii) separate from the Recipient's other operational accounts;

	(c) unless the Recipient is a sole director company, ensure that two signatories, who have the Recipient's authority to do so, are required to operate the account;
	(d) notify ARENA, prior to the receipt of any Funds, of details sufficient to identify the account;
	(e) on notification from ARENA, provide ARENA and the authorised deposit-taking institution with an authority for ARENA to obtain any details relating to the use of the account;
	(f) if the account changes, notify ARENA within 14 days after the change occurring, providing ARENA with details of the new account, and comply with clause 10.3(e) in respect of the new account; and
	(g) identify the receipt and expenditure of the Funds separately within the Recipient's accounting records so that at all times the Funds are identifiable and ascertainable.


	11. Repayment
	11.1 Misspent Funds
	11.2 Unspent Funds
	11.3 Recipient Contributions and Other Contributions not provided
	11.4 If Recipient Abandons Project
	(a) Subject to clause 11.4(b), if the Recipient has:
	(i) Abandoned the Project;
	(ii) notified ARENA of an intention to Abandon the Project; or
	(iii) stated an intention to Abandon the Project,

	(b) ARENA is not entitled to recover under clause 11.4(a) if the Recipient satisfies ARENA that it acted on reasonable technical grounds in deciding to Abandon the Project.

	11.5 Government funding
	11.6 Repayment notice
	(a) ARENA may give the Recipient a notice requiring the Recipient to pay to ARENA (or deal with as specified by ARENA) an amount which ARENA is entitled to recover under this clause 11 or clause 14.
	(b) If ARENA gives a notice under clause 11.6(a), the Recipient must pay the amount specified in the notice in full (or deal with it as specified by ARENA) within 30 days after the date of the notice.

	11.7 Interest
	(a) at the rate set out in item 2 of Schedule 4;
	(b) on a daily compounding basis upon the amount specified in the notice as payable to ARENA; and
	(c) from the date the payment was due, for the period it remains unpaid.

	11.8 ARENA's rights

	12. Monitoring progress
	12.1 Progress meetings
	12.2 Reporting
	(a) The Recipient must provide ARENA with reports in accordance with Schedule 3.
	(b) When the Recipient provides ARENA with a Report, ARENA will notify the Recipient in writing within 30 days after receiving the Report that it has either:
	(i) accepted the Report; or
	(ii) rejected the Report, providing reasons for its rejection.

	(c) If ARENA rejects a Report, the Recipient must reissue the Report in a form that addresses the reasons for the earlier rejection and ARENA will comply with clause 12.2(b) in relation to any reissued Report.
	(d) Acceptance of a Report by ARENA does not constitute a release of the Recipient in respect of any matter, an admission or acceptance that the Recipient's performance complies with this Agreement, or acceptance of the accuracy of the Report.

	12.3 Evaluation
	(a) Without limiting or otherwise affecting ARENA’s rights under clause 26, ARENA may at any time undertake, or engage an expert to undertake, a review or evaluation of the Project or Program.
	(b) In relation to any review or evaluation of the Project or Program, the Recipient must (and must ensure that the Project Participants and subcontractors of Major Subcontract Work) within 21 days after a request by ARENA (or any expert):
	(i) provide all reasonable assistance to ARENA (and any expert);
	(ii) respond to all reasonable requests from ARENA (and any expert); and
	(iii) provide any information reasonably required by ARENA (and any expert).



	Part 2 – General requirements
	13. Project Participants, subcontractors and Personnel
	13.1 Project Participants
	(a) The Recipient must ensure that the terms of any joint venture, joint participation or consortium agreement binding the Recipient and the Project Participants are not varied, supplemented or deleted in any material respect, without ARENA's prior wr...
	(b) The Recipient must ensure that there is no Change in Control of the Recipient or any of the Project Participants without ARENA's prior written consent.
	(c) The Recipient must notify ARENA immediately if an Insolvency Event occurs in relation to the Recipient or a Project Participant.

	13.2 Subcontracting
	(a) The Recipient must notify and liaise with ARENA as soon as practicable if it intends to subcontract, or allow any subcontractor to assign or enter into a further subcontract for, any Major Subcontract Work, other than as set out in item 12 of Sche...
	(b) The Recipient must not enter into a subcontract with a subcontractor named as an organisation that has not complied with the Workplace Gender Equality Act 2012 (Cth).
	(c) The Recipient must ensure that any subcontractor complies with all Laws and:
	(i) Clause 4.7 (Authorisations);
	(ii) Clause 19 (Insurance);
	(iii) Clause 22 (Protection of Personal Information);
	(iv) Clause 24 (Conflict of interest); and
	(v) Clause 26 (Audit and access).

	(d) The Recipient is fully responsible for undertaking the Project even if the Recipient subcontracts any aspect of the Project and for the performance of all of the Recipient's obligations under this Agreement.

	13.3 Use of Specified Personnel
	(a) undertake the Project or any part of the Project to which their particular expertise relates, with the active involvement of, and using the expertise of, the Specified Personnel; and
	(b) ensure that each of the Specified Personnel is aware of and complies with the Recipient's obligations in undertaking the Project.

	13.4 If the Specified Personnel are not available
	(a) if requested by ARENA, provide a replacement person of suitable ability and qualifications at the earliest opportunity; and
	(b) obtain ARENA's written consent prior to appointing any such replacement person.  ARENA's consent will not be unreasonably withheld.

	13.5 ARENA may request replacement of Personnel

	14. Assets
	14.1 Ownership
	14.2 Use and dealings
	(a) During the Agreement Period, the Recipient must use any Asset only for the purposes of the Project, or other purposes consistent with the Outcomes.
	(b) During the Agreement Period, the Recipient must:
	(i) obtain good title to all Assets (other than Assets which the Recipient leases);
	(ii) not encumber or dispose of any Asset without ARENA's prior approval;
	(iii) hold all Assets securely and safeguard them against theft, loss, damage, or unauthorised use;
	(iv) maintain all Assets in good working order;
	(v) maintain all appropriate insurances in respect of any Assets;
	(vi) if required by Law, maintain registration and licensing of all Assets;
	(vii) be fully responsible for, and bear all risks relating to, the use or disposal of all Assets; and
	(viii) if specified in item 15 of Schedule 1, maintain an Assets register containing the details as described in item 15 of Schedule 1 and provide a copy of the register to ARENA on request.


	14.3 Sale or disposal
	(a) is entitled to recover from the Recipient the proportion of the value of the Asset following Depreciation calculated as at the date of sale or disposal which is equivalent to the proportion of the purchase price of the Asset that was funded from t...
	(b) is entitled to recover from the Recipient the proportion of the market value of the Asset which is equivalent to the proportion of the purchase price of the Asset that was funded from the Funds.

	14.4 Termination
	(a) is entitled to recover from the Recipient the proportion of the value of the Asset following Depreciation calculated as at the date of termination which is equivalent to the proportion of the purchase price of the Asset that was funded from the Fu...
	(b) is entitled to recover from the Recipient the proportion of the market value of any Asset which is equivalent to the proportion of the purchase price of the Asset that was funded from the Funds; or
	(c) may require the Recipient to use, deal with or transfer any Asset as ARENA directs in writing.

	14.5 Lost or damaged Assets

	15. Intellectual Property Rights
	15.1 Pre-existing Material and Third Party Material
	15.2 Third Party Material
	15.3 Intellectual Property Rights in Agreement Material
	(a) All Intellectual Property Rights in the Agreement Material vest in the Recipient on creation.
	(b) The Recipient grants to, or must obtain for, ARENA a perpetual, irrevocable, world-wide, royalty-free, fee-free, non-exclusive licence (including the right to sublicense) to use, reproduce, adapt, modify, communicate, broadcast, distribute,  publi...
	(i) Pre-existing Material or Third Party Material provided by the Recipient; and
	(ii) Agreement Material.

	(c) The licence granted to ARENA under clause 15.3(b) is subject to any conditions specified in the Knowledge Sharing Plan.

	15.4 IP Management Plan
	15.5 Warranty
	(a) the Warranted Materials and ARENA's use of the Warranted Materials will not infringe the Intellectual Property Rights of any person; and
	(b) it has the necessary rights to vest the Intellectual Property Rights and grant the licences as provided for in this clause 15.

	15.6 Remedy for breach of warranty
	(a) use its best efforts to secure the rights for ARENA to continue to use the affected Warranted Materials free of any claim or liability for infringement; or
	(b) replace or modify the affected Warranted Materials so that the Warranted Materials or the use of them does not infringe the Intellectual Property Rights of any other person without any degradation of the performance or quality of the affected Warr...


	16. Moral Rights
	16.1 Obtaining consents
	(a) each of the Personnel used by the Recipient in the production or creation of the Agreement Material gives; and
	(b) any holder of Moral Rights in Third Party Material included in the Agreement Material gives,

	16.2 Specified Acts
	(a) In this clause 16, unless otherwise specified in item 17 of Schedule 1, Specified Acts means:
	(i) failing to attribute or falsely attributing the authorship of any Agreement Material, or any content in the Agreement Material (including literary, dramatic, artistic works and cinematograph films within the meaning of the Copyright Act 1968 (Cth));
	(ii) materially altering the style, format, colours, content or layout of the Agreement Material and dealing in any way with the altered Agreement Material;
	(iii) reproducing, communicating, adapting, publishing or exhibiting any Agreement Material; and
	(iv) adding any additional content or information to the Agreement Material.

	(b) For the purposes of this clause 16, Agreement Material includes any Pre-existing Material and Third Party Material to the extent that it is included in, forms part of or is attached to the Agreement Material.


	17. Security
	18. Indemnity
	(a) The Recipient will at all times indemnify, hold harmless and defend ARENA, its officers, employees and staff made available under section 62 of the Australian Renewable Energy Agency Act 2011 (Cth) (referred to in this clause 18 as "those indemnif...
	(i) loss of, or damage to, property of ARENA;
	(ii) claims by any person in respect of personal injury or death;
	(iii) claims by any person in respect of loss of, or damage to, any property; and
	(iv) costs and expenses including the costs of defending or settling any claim referred to in clause 18(a)(ii) or clause 18(a)(iii),
	(v) the conduct of the Project;
	(vi) the Warranted Materials (including the use of the Warranted Materials by ARENA or its Personnel) infringing or allegedly infringing the Intellectual Property Rights of any person; or
	(vii) without limiting the preceding paragraphs, any breach of this Agreement by the Recipient, or negligence on the part of the Recipient, its Personnel or subcontractors or wrongful or unlawful act or omission on the part of the Recipient, its Perso...

	(b) The Recipient’s liability to indemnify those indemnified under clause 18(a) will be reduced proportionally to the extent that any negligent act or omission of those indemnified contributed to the loss.

	19. Insurance
	19.1 Obligation to maintain insurance
	(a) In connection with the Project, the Recipient must have and maintain the insurances specified in item 18 of Schedule 1.
	(b) If the Recipient takes out a 'claims made' policy, which requires all claims and any fact, situation or circumstance that might result in a claim to be notified within the period of insurance, the Recipient must maintain the policy during the term...
	(c) If the Recipient takes out an 'occurrence' policy, which requires the circumstances to which a claim relates to occur during the period of insurance whilst the notification of an event can occur at any time subsequently, the Recipient must maintai...

	19.2 Confirmation of insurance

	20. Acknowledgement, publicity and knowledge sharing
	20.1 Acknowledgment by Recipient
	20.2 ARENA rights
	(a) ARENA reserves the right to publicise and report on the awarding of the funding under this Agreement, and may do this by, amongst other means, including the Recipient's name, any Project Participant's name, the amount of the Total Funds and a brie...
	(b) Without limiting any other right of ARENA, ARENA may disclose information about this Agreement, the Recipient or the Project to the Commonwealth, or any State or Territory government.

	20.3 Announcements
	(a) The Recipient must (and must ensure that the Project Participants), before making a public announcement in connection with this Agreement or any transaction contemplated by it, obtain ARENA's written agreement to the announcement, except if requir...
	(b) If the Recipient or a Project Participant is required by Law or a regulatory body to make a public announcement in connection with this Agreement or any transaction contemplated by this Agreement, the Recipient must, to the extent practicable, fir...

	20.4 Project Events
	(a) The Recipient must not undertake, or participate in any way in, any Project Event, without ARENA's prior consent.
	(b) The Recipient must:
	(i) notify ARENA of a proposed Project Event at least 49 days before the proposed date for the Project Event and submit all details of the Project Event to ARENA in the format required by ARENA;
	(ii) invite a representative of ARENA to the Project Event; and
	(iii) if required by ARENA, provide an ARENA representative an opportunity to speak at the Project Event.

	(c) The Recipient must notify ARENA of any change to Project Event details as soon as possible.

	20.5 Knowledge sharing
	(a) in consultation with ARENA, implement and comply with the Knowledge Sharing Plan;
	(b) use its best endeavours to achieve the Knowledge Sharing Objectives;
	(c) in consultation with ARENA, undertake the Knowledge Sharing Activities;
	(d) ensure that the Knowledge Sharing Activities are suitably resourced and coordinated and that they are implemented to the standard required by the Knowledge Sharing Plan;
	(e) provide the Knowledge Sharing Deliverables to ARENA in accordance with the Knowledge Sharing Plan;
	(f) ensure that Knowledge Sharing Deliverables and Project Lessons Learnt are properly captured, securely stored, and reported to ARENA in accordance with the Knowledge Sharing Plan;
	(g) be reasonably available to answer any queries relating to the Project raised by ARENA; and
	(h) at the reasonable request of ARENA, participate in relevant meetings, conferences, seminars, workshops, surveys and interviews, deliver presentations and provide briefings to the ARENA Board and ARENA staff and other relevant industry forums on th...

	20.6 On site demonstrations
	(a) Subject to safety and operational requirements and limitations, during the term of this Agreement and for a period of two years after the expiry or termination of this Agreement, the Recipient must:
	(i) allow escorted visits by interested persons approved by ARENA or the Recipient (Visitors) to sites under the Recipient's control at which activities in relation to the Project or the Program are conducted;
	(ii) use its best endeavours to obtain permission for escorted visits by Visitors to sites not under the Recipient's control at which activities in relation to the Project or the Program are conducted; and
	(iii) demonstrate to Visitors the Project outcomes and relevant technology and provide a detailed explanation of the Project, its performance and the technology and how it was developed including answering Visitors' questions.

	(b) The Recipient must notify the ARENA Representative of any proposed escorted visits by Visitors.
	(c) ARENA may have a representative accompany Visitors during an escorted visit under this clause 20.6.


	21. Confidentiality
	21.1 Recipient Confidential Information
	21.2 Restricted Information
	21.3 Databases and aggregation
	(a) provided to a contractor for data handling and analysis services; and
	(b) incorporated into databases or other IT systems, and aggregated into documents or other media for public release, provided that arrangements are in place to maintain confidentiality of Recipient Confidential Information, meet any conditions specif...

	21.4 Exceptions to obligations
	(a) ARENA may disclose Recipient Confidential Information or Restricted Information:
	(i) in accordance with the Knowledge Sharing Plan;
	(ii) to ARENA's Personnel or advisers solely in order to comply with obligations, or to exercise rights, under this Agreement;
	(iii) to ARENA's internal management personnel, solely to enable effective management or auditing of activities related to this Agreement;
	(iv) to the responsible Minister;
	(v) to a House or a Committee of the Parliament of the Commonwealth of Australia;
	(vi) to a Commonwealth agency, where this serves ARENA's or the Commonwealth's legitimate interests;
	(vii) to a State or Territory government, where this serves ARENA's, the Commonwealth's, the State's or the Territory's legitimate interests;
	(viii) to the Auditor-General, Ombudsman, Information Commissioner, Privacy Commissioner or Freedom of Information Commissioner; or
	(ix) where required by Law.

	(b) For the sake of clarity, the parties acknowledge and agree that for the purposes of clauses 21.4(a)(vi) and (vii), it will be deemed to be in ARENA’s or a relevant third party’s legitimate interests for ARENA to disclose Recipient Confidential Inf...

	21.5 ARENA Confidential Information

	22. Protection of Personal Information
	(a) use Personal Information provided by ARENA or collected by the Recipient under this Agreement only for the purposes of performing its obligations under this Agreement;
	(b) not do any act or engage in any practice that would breach an Australian Privacy Principle under the Privacy Act 1988 (Cth) if done or engaged in by ARENA and must not do or omit to do anything that causes ARENA to be in breach of an Australian Pr...
	(c) comply with any directions, guidelines, determinations or recommendations of the Information Commissioner, Privacy Commissioner or Freedom of Information Commissioner, to the extent that they are not inconsistent with the requirements of this Agre...
	(d) ensure that any subcontract entered into for the purpose of fulfilling the Recipient's obligations under this Agreement contains provisions to ensure that the subcontractor has the same awareness and obligations as the Recipient has under this cla...

	23. Freedom of Information
	(a) Where ARENA has received a request for access to a document created by, or in the possession of, the Recipient or any subcontractor that relates to the performance of this Agreement (and not to the entry into the Agreement), ARENA may at any time ...
	(b) The Recipient must include in any subcontract relating to the performance of this Agreement provisions that will enable the Recipient to comply with its obligations under this clause 23.
	(c) This clause 23 applies for the Agreement Period and for a period of seven years from the expiry or termination of this Agreement.

	24. Conflict of interest
	24.1 Warranty
	24.2 Notification of a conflict of interest
	(a) notify ARENA immediately in writing;
	(b) make full disclosure of all relevant information relating to the conflict; and
	(c) take such steps as ARENA requires to resolve or otherwise deal with the conflict.


	25. Books and records
	25.1 Recipient to keep books and records
	(a) keep and require its subcontractors to keep adequate books and records, in accordance with Accounting Standards, in sufficient detail to enable:
	(i) all receipts and payments related to the Project to be identified and reported in accordance with this Agreement; and
	(ii) the amounts payable by ARENA under this Agreement to be determined; and

	(b) retain and require its subcontractors to retain for a period of seven years after the expiry or termination of this Agreement, all books and records relating to the Project.

	25.2 Costs
	25.3 Survival

	26. Audit and access
	26.1 Right to conduct audits
	(a) the Assets;
	(b) the Recipient's operational practices and procedures as they relate to this Agreement;
	(c) the accuracy of the Recipient’s invoices and Reports;
	(d) the Recipient's compliance with its confidentiality and privacy obligations under this Agreement;
	(e) the Recipient's compliance with its risk management and community consultation obligations under this Agreement;
	(f) Material (including books and records) in the possession of the Recipient relevant to the Project or this Agreement; and
	(g) any other matters determined by ARENA to be relevant to the Project or this Agreement.

	26.2 Access by ARENA
	(a) ARENA may, at reasonable times and on giving reasonable notice to the Recipient:
	(i) access the premises of the Recipient and premises where the Project is being undertaken to the extent relevant to the performance of this Agreement;
	(ii) require the provision by the Recipient, its employees, agents or subcontractors of records and information in a data format and storage medium accessible by ARENA by use of ARENA’s existing computer hardware and software;
	(iii) inspect and copy documentation, books and records, however stored, in the custody or under the control of the Recipient, its employees, agents or subcontractors; and
	(iv) require assistance in respect of any inquiry into or concerning the Project or this Agreement. For these purposes, an inquiry includes any administrative or statutory review, audit or inquiry (whether within or external to ARENA), any request for...

	(b) The Recipient must provide access to its computer hardware and software to the extent necessary for ARENA to exercise its rights under this clause 26, and provide ARENA with any reasonable assistance requested by ARENA to use that hardware and sof...

	26.3 Conduct of audit and access
	(a) audits performed pursuant to clause 26.1; and
	(b) the exercise of the general rights granted by clause 26.2 by ARENA,

	26.4 Costs
	26.5 Commonwealth officers and experts
	(a) the Auditor-General, Information Commissioner, Privacy Commissioner and Freedom of Information Commissioner and their delegates, for the purpose of performing their statutory functions or powers; and
	(b) any expert engaged for the purposes of clause 12.3.

	26.6 Recipient to comply with Commonwealth officers' requirements
	26.7 No reduction in responsibility
	26.8 Subcontractor and Project Participant requirements
	(a) The Recipient must ensure that any subcontract entered into for the purpose of this Agreement contains an equivalent clause granting the rights specified in this clause 26.
	(b) The Recipient must ensure that Project Participants comply with this clause 26.

	26.9 No restriction
	26.10 Survival

	27. Unforeseen events
	27.1 Occurrence of unforeseen event
	(a) are beyond its reasonable control (other than, in respect of the Recipient only, lack of funds for any reason or any strike, lockout or labour dispute) including acts of God, natural disasters, acts of war, riots and strikes outside the Affected P...
	(b) could not have been prevented or overcome by the Affected Party (or, where the Affected Party is the Recipient, the Recipient or the Project Participants) exercising a standard of care and diligence consistent with that of a prudent and competent ...

	27.2 Notice of unforeseen event
	27.3 Payment
	27.4 Termination
	27.5 Consequences of termination
	(a) ARENA is liable only for:
	(i) payments under clause 7 in accordance with this Agreement before the effective date of termination, but only to the extent that those monies have been spent, or legally committed for expenditure by the Recipient in accordance with this Agreement a...
	(ii) where the Recipient has undertaken work on but not completed a Milestone by the date the Recipient receives the notice of termination, funding in accordance with this Agreement to the extent that those monies have been spent, or legally committed...

	(b) each party will bear its own costs and neither party will incur further liability to the other.


	28. Dispute resolution
	28.1 No arbitration or court proceedings
	28.2 Notification
	28.3 Parties to resolve Dispute
	28.4 Appointment of mediator
	28.5 Role of mediator and obligations of parties
	28.6 Confidentiality
	(a) must be kept confidential; and
	(b) may only be used to attempt to resolve the Dispute.

	28.7 Costs
	28.8 Termination of process
	28.9 Breach of this clause
	28.10 Exception
	(a) suspending payment of funding under clause 7.2;
	(b) reducing the amount of an instalment of funding under clause 7.3;
	(c) requiring payment under clause 11; or
	(d) terminating this Agreement or reducing the scope of the Project under clause 29.1.


	29. Termination
	29.1 Termination or reduction for change in policy
	(a) Without limiting any other rights or remedies ARENA may have arising out of or in connection with this Agreement, if there has been a change in Commonwealth government policy, ARENA may, by notice, terminate this Agreement or reduce the scope of t...
	(b) On receipt of a notice of termination or reduction the Recipient must:
	(i) take all available steps to minimise loss resulting from that termination or reduction and to protect Agreement Material; and
	(ii) in the case of a reduction in scope, continue to undertake any part of the Project not affected by the notice (unless the Recipient, acting reasonably, notifies ARENA that it is not commercially viable to do so).

	(c) If this Agreement is terminated under this clause 29.1, ARENA is liable only for:
	(i) payments under clause 7 in accordance with this Agreement before the effective date of termination, but only to the extent that those monies have been spent, or legally committed for expenditure by the Recipient in accordance with this Agreement a...
	(ii) where the Recipient has undertaken work on but not completed a Milestone by the date the Recipient receives the notice of termination, funding in accordance with this Agreement to the extent that those monies have been spent, or legally committed...
	(iii) subject to clause 29.1(e), reasonable costs actually incurred by the Recipient and directly attributable to the termination.

	(d) If the scope of the Project is reduced, ARENA's liability to pay the funding under this Agreement abates in accordance with the reduction in the Project.
	(e) ARENA is not liable to pay compensation under clause 29.1(c)(iii) for an amount which would, in addition to any amounts paid or due, or becoming due, to the Recipient under this Agreement, exceed the Total Funds.
	(f) The Recipient is not entitled to compensation for loss of prospective profits.

	29.2 Termination for default
	(a) Without limiting any other rights or remedies ARENA may have arising out of or in connection with this Agreement, ARENA may terminate this Agreement or reduce the scope of the Project effective immediately by giving notice to the Recipient if:
	(i) the Recipient breaches a material provision of this Agreement where that breach is not capable of remedy;
	(ii) the Recipient breaches any provision of this Agreement and fails to remedy the breach within 30 days after receiving notice requiring it to do so;
	(iii) in the opinion of ARENA, a conflict of interest exists which would prevent the Recipient from performing its obligations under this Agreement;
	(iv) Recipient Contributions or Other Contributions are not used for the Project in accordance with the timeframes specified in items 4 and 5 of Schedule 4;
	(v) the Recipient:
	(A) Abandons the Project;
	(B) notifies ARENA of an intention to Abandon the Project; or
	(C) states an intention to Abandon the Project,

	(vi) in ARENA's reasonable opinion, it is unlikely that the Recipient will be able to complete a Milestone to ARENA's satisfaction;
	(vii)  the completion date for a Milestone has passed and the Recipient has not completed the Milestone;
	(viii) ARENA is satisfied that any statement made in the Application is incorrect, incomplete, false or misleading in a way which would have affected the original decision to approve the provision of the funding under this Agreement;
	(ix) a Related Agreement is terminated by ARENA for default by the Recipient;
	(x)  a Related Commonwealth Agreement is terminated by the Commonwealth for default by the Recipient; or
	(xi) an Insolvency Event occurs in relation to the Recipient or a Project Participant.

	(b) Without limitation, for the purposes of clause 29.2(a)(i), each of the following constitutes a breach of a material provision:
	(i) breach of warranty under clause 4.2 (Warranties);
	(ii) failure to comply with clause 4.4 (Risk management);
	(iii) failure to comply with clause 4.5 (Community consultation);
	(iv) a failure to comply with clause 10.1 (What Funds can be used for);
	(v) a failure to comply with clause 13 (Project Participants, subcontractors and Personnel);
	(vi) a failure to comply with clause 15 (Intellectual Property Rights);
	(vii) a failure to comply with clause 19 (Insurance);
	(viii) a failure to comply with clause 22 (Protection of Personal Information); and
	(ix) a failure to notify ARENA of a conflict of interest under clause 24 (Conflict of interest).

	(c) If the scope of the Project is reduced under this clause 29.2:
	(i) ARENA's liability to pay the funding under this Agreement abates in accordance with the reduction in the Project; and
	(ii) the Recipient must continue to undertake any part of the Project not affected by the notice (unless the Recipient, acting reasonably, notifies ARENA (and ARENA accepts) that it is not commercially viable to do so).


	29.3 ARENA rights
	(a) subject to clauses 27.5 and 29.1(c), ARENA is not obliged to pay to the Recipient any outstanding amount of funding under this Agreement; and
	(b) ARENA is entitled to exercise any right to recover from the Recipient, including under clauses 11 and 14.

	29.4 Termination does not affect accrued rights

	30. Survival
	(a) Clause 9 (GST);
	(b) Clause 10 (Use of Funds);
	(c) Clause 11 (Repayment);
	(d) Clause 12.2 (Reporting);
	(e) Clause 12.3 (Evaluation);
	(f) Clause 14 (Assets);
	(g) Clause 15 (Intellectual Property Rights);
	(h) Clause 16 (Moral Rights);
	(i) Clause 18 (Indemnity);
	(j) Clause 19 (Insurance);
	(k) Clause 20  (Acknowledgment, publicity and knowledge sharing);
	(l) Clause 21 (Confidentiality);
	(m) Clause 22 (Protection of Personal Information);
	(n) Clause 23 (Freedom of Information);
	(o) Clause 25 (Books and records);
	(p) Clause 26 (Audit and access);
	(q) Clause 29.3 (ARENA rights); and
	(r) Clause 32.2 (Amounts due to ARENA),

	31. Notices and other communications
	31.1 Service of Notices
	(a) in writing, in English and signed by a person duly authorised by the sender; and
	(b) hand delivered or sent by prepaid post or facsimile to the recipient's address for Notices specified in item 21 of Schedule 1, as varied by any Notice given by the recipient to the sender.

	31.2 Effective on receipt
	(a) if hand delivered, on delivery;
	(b) if sent by prepaid post, on the second Business Day after the date of posting (or on the seventh Business Day after the date of posting if posted to or from a place outside Australia); or
	(c) if sent by facsimile, when the sender's facsimile system generates a message confirming successful transmission of the entire Notice unless, within one Business Day after the transmission, the recipient informs the sender that it has not received ...
	but if the delivery, receipt or transmission is not on a Business Day or is after 5.00pm on a Business Day in the place where the Notice is taken to be received, the Notice is taken to be received at 9.00am on the next Business Day in the place where ...


	32. Miscellaneous
	32.1 No security
	(a) The Recipient must not without the prior written consent of ARENA use any of the following as any form of security for the purpose of obtaining or complying with any form of loan, credit, payment or other interest, or for the preparation of, or in...
	(i) the Funds;
	(ii) this Agreement or any of ARENA's obligations under this Agreement; or
	(iii) any Assets or Intellectual Property Rights in Agreement Material.

	(b) This clause 32.1 does not prevent the Recipient:
	(i) providing a copy of this Agreement to a prospective financier; or
	(ii) indicating to prospective financiers that ARENA has agreed to provide the funding set out in Schedule 4 for the purposes of the Project.


	32.2 Amounts due to ARENA
	(a) Without limiting any other of ARENA's rights or remedies, any amount owed or payable to ARENA (including by way of refund), or which ARENA is entitled to recover from the Recipient, under this Agreement will be recoverable by ARENA as a debt due a...
	(b) ARENA may set-off any money due for payment by ARENA to the Recipient under this Agreement against any money due for payment by the Recipient to ARENA under this Agreement or a Related Agreement.

	32.3 Variation
	32.4 Approvals and consents
	32.5 Assignment and novation
	32.6 Costs
	32.7 Counterparts
	32.8 No merger
	32.9 Entire agreement
	32.10 Further action
	32.11 Severability
	32.12 Waiver
	(a) must be in writing signed by the party entitled to the benefit of that provision or right; and
	(b) is effective only to the extent set out in any written waiver.

	32.13 Relationship
	(a) The parties must not represent themselves, and must ensure that their officers, employees, agents and subcontractors do not represent themselves, as being an officer, employee, partner or agent of the other party, or as otherwise able to bind or r...
	(b) This Agreement does not create a relationship of employment, agency or partnership between the parties.

	32.14 Governing law and jurisdiction
	32.15 False or misleading information
	32.16 No reliance
	(a) acknowledges that ARENA is not liable for any advice, comments, consultation, assistance, information or material made available by ARENA or the Commonwealth before the Commencement Date in connection with the Recipient applying for funding throug...
	(b) acknowledges that the Information may not be accurate or complete and that the Recipient is responsible for making its own enquiries;
	(c) warrants that it has not, in deciding whether or not to enter into this Agreement, relied on any Information or representation (whether oral or in writing), other than as expressly set out in this Agreement, or any other conduct of ARENA or the Co...
	(d) waives any right to make any claims in relation to any loss or damage suffered or incurred, whether directly or indirectly, arising out of or in connection with any use of or reliance on the Information.


	Schedule 1   – Agreement details
	Schedule 2   – Project
	1. Outcomes (clauses 1.1 and 4.1(a))
	2. Description (clause 1.1)
	3. Milestones (clauses 1.1 and 4.1(d))
	4. Authorisations (clause 4.7)

	Schedule 3   – Reporting
	1. Milestone reports
	(a) For each Milestone, the Recipient must provide a report by the completion date for the Milestone as specified in Schedule 2 (Milestone Report).
	(b) Each Milestone Report must be delivered in a format specified by ARENA.
	(c) Each Milestone Report must include:
	(i) the name of the Recipient and all subcontractors;
	(ii) a contact name, telephone number and email address;
	(iii) the Project title and number;
	(iv) the Milestone and period to which the report relates;
	(v) a Budget update (including cost to completion);
	(vi) a statement of the Funds, Recipient Contributions and Other Contributions provided and spent [certified by an authorised officer of the Recipient – delete for simple/low risk projects, eg studies];
	(vii) the amount remaining in the account referred to in clause 10.3;
	(viii) a technical report of the Milestone activities, including:
	(A) a description and analysis of the technical progress of the Project;
	(B) evidence that the activities within the Milestone have been achieved;
	(C) any major issues or developments which have arisen in the course of achieving the Milestone and the effect they will have on the Project;
	(D) any proposed changes to the Project; and
	(E) an update of community consultations undertaken by the Recipient under the Community Consultation Plan, and any significant issues that have arisen during these consultations, in accordance with clause 4.5;

	(ix) details of any published reports, promotional material, media publicity, pamphlets or other documentation relevant to the Project;
	(x) a description of:
	(A) the Knowledge Sharing Activities completed during the period to which the report relates;
	(B) the outcomes of those Knowledge Sharing Activities; and
	(C) any data or documentation developed from the Project during the period to which the report relates;

	(xi) a 'lessons learnt' knowledge sharing report (using the template provided by ARENA) for each Project Lesson Learnt since the previous report; and
	(xii) a brief update on the progress of the Project (including achievements and Project Lessons Learnt) suitable for public dissemination.

	(d) The Milestone Report for Milestones [insert relevant Milestone numbers] must include certification, in a form required by ARENA, by a person duly authorised by the Recipient's Chief Executive Officer that the Community Consultation Plan is up to d...
	(e) The Milestone Report for Milestones [insert relevant Milestone numbers] must include certification, in a form required by ARENA, by a person duly authorised by the Recipient's Chief Executive Officer that the Risk Management Plan is up to date and...

	2. Progress reports
	(a) The Recipient must provide a progress report on:
	(i) [insert dates]

	(b) Each progress report must be delivered in a format specified by ARENA.
	(c) Each progress report must include:
	(i) the name of the Recipient and all subcontractors;
	(ii) the Project title and number;
	(iii) the period to which the report relates;
	(iv) a Budget update (including cost to completion);
	(v) a statement of the Funds, Recipient Contributions and Other Contributions provided and spent [certified by an authorised officer of the Recipient – delete for simple/low risk projects, eg studies];
	(vi) the amount remaining in the account referred to in clause 10.3;
	(vii) a description and analysis of the progress of the Project, including:
	(A) whether the Project is proceeding in accordance with the Budget and, if it is not, an explanation of why the Budget is not being met, the effect this will have on the Project and the action the Recipient proposes to take to address this;
	(B) progress on achieving the Outcomes;
	(C) any major issues or developments which have arisen and the effect they will have on the Project; and
	(D) any proposed changes to the Project;

	(viii) a description of:
	(A) the Knowledge Sharing Activities completed during the period to which the report relates, including a list of any public reports or knowledge sharing reports;
	(B) the outcomes of those Knowledge Sharing Activities; and
	(C) any data or documentation developed from the Project during the period to which the report relates;

	(ix) a 'lessons learnt' knowledge sharing report (using the template provided by ARENA) for each Project Lesson Learnt since the previous report; and
	(x) a brief update on the progress of the Project (including achievements and Project Lessons Learnt) suitable for public dissemination.


	3. Financial reports
	(a) The Recipient must provide financial reports:
	(i) within [insert time] after the end of each financial year during the Agreement Period;
	(ii) within [insert period – eg 12 weeks after the achievement of the final Milestone or any earlier termination of this Agreement]; and
	(iii) [insert other timeframes, if required].

	(b) Each financial report must include the following:
	(c) An Approved Auditor is a person who is:
	(i) registered as a company auditor under the Corporations Act 2001 (Cth) or an appropriately qualified member of the Institute of Chartered Accountants in Australia, CPA Australia or the Institute of Public Accountants;
	(ii) not a principal, member, shareholder, officer, agent, subcontractor or employee of the Recipient, a Project Participant or a related body corporate of the Recipient or a Project Participant; and
	(iii) not the Recipient's accountant.

	(d) A Qualified Accountant is a person who is a member of the Institute of Chartered Accountants in Australia, CPA Australia or the Institute of Public Accountants and who is acceptable to ARENA.

	4. Final report
	(a) Within [insert period – eg 12 weeks after the achievement of the final Milestone or any earlier termination of this Agreement], the Recipient must provide a report (Final Report) which includes:
	(i) the name of the Recipient and all subcontractors;
	(ii) the Project title and number;
	(iii) a statement of the Funds, Recipient Contributions and Other Contributions provided and spent [certified by an authorised officer of the Recipient – delete for simple/low risk projects, eg studies];
	(iv) the amount (if any) remaining in the account referred to in clause 10.3;
	(v) a description and analysis of the progress of the Project, including:
	(A) evidence that the Project has been completed, and the Milestones have been achieved;
	(B) details of the extent to which the Project achieved the Outcomes;
	(C) any highlights, breakthroughs or difficulties encountered; and
	(D) conclusions or recommendations (if any) arising from the Project;

	(vi) details of any published reports, promotional material, media publicity, pamphlets or other documentation relevant to the Project;
	(vii) if specified in item 15 of Schedule 1, a copy of the Assets register;
	(viii) details of all of the Knowledge Sharing Activities completed as at the date of the report;
	(ix) an analysis of the effectiveness of each of the Knowledge Sharing Activities so completed;
	(x) for any on-going Knowledge Sharing Activities, an update of progress in undertaking each Knowledge Sharing Activity;
	(xi) an assessment by the Recipient of its success in achieving the Knowledge Sharing Objectives; and
	(xii) a brief update on the progress of the Project (including achievements and Project Lessons Learnt) for public dissemination.

	(b) The Final Report is to be delivered in a format specified by ARENA, including a version for public release.

	5. Schedule of standard metrics
	(a) inform levelised cost of electricity (LCOE) calculations by ARENA and the Bureau of Resource and Energy Economics (BREE), noting that ARENA intends that the final calculation for each technology will be publicly available but not individual projec...
	(b) provide overall information on the performance of ARENA’s investment portfolio.

	6. Project failure report
	In the event of Project failure, the Recipient must, within 20 Business Days after the Project failure, provide a report to ARENA for public release explaining the reasons for the failure and the Project Lessons Learnt.

	7. Ad hoc reports

	Schedule 4   – Funding sources
	1. Total Funds (clause 1.1)
	2. Interest rate (clause 11.7)
	3. Payment (clauses 1.1, 7 and 8)
	4. Recipient Contributions (clauses 1.1 and 6.1)
	5. Other Contributions (clauses 1.1 and 6.2)
	6. Budget (clauses 1.1 and 10.1)
	7. Bank account (clause 10.3)
	8. Invoicing requirements (clause 8.2(c))
	(a) the agreement number and Project title;
	(b) the amount of funding to be paid by ARENA together with any substantiating material required;
	(c) the name of the ARENA Representative; and
	(d) such other information as ARENA requires.


	Schedule 5   – Knowledge Sharing Plan
	1. Introduction
	2. Purpose
	3. Knowledge sharing objectives
	(a) improved understanding of the performance characteristics of [insert technology] deployed;
	(b) timely data that is correct and of a sufficient quality to enable accurate calculation of the levelised cost of electricity in relation to [insert technology];
	(c) more accurate technology readiness and commercialisation readiness levels for [insert technology], including [insert];
	(d) improved understanding of the financing requirements for [insert technology] developments;
	(e) improved public awareness and understanding of [insert technology/sector];
	(f) improved understanding of the costs of drilling and completing a geothermal well, including by increasing the publicly available data on specific cost elements including mobilisation/demobilisation, site preparation, EPC and associated costs;
	(g) an improved understanding of the resource and its flow performance in particular the way in which heat is able to be transferred to the surface for use in either electricity generation or, if appropriate, other uses such as direct heat;
	(h) the actual cost of designing and constructing utility scale (>1MW) solar PV facilities in remote regions;
	(i) improved understanding of the factors affecting economic viability of solar PV with storage integrated with existing diesel generation in [off grid/fringe of grid/grid constrained] areas;
	(j) increased understanding of the performance characteristics of [insert technology] in [insert conditions, location and/or application];
	(k) improved understanding of design and construction techniques for rooftop integrated photovoltaic systems;
	(l) increased level of publically accessible online material or tools that inform the plant design of [insert biomass technology and feedstock];
	(m) the optimal operations and maintenance program required to achieve financial and operational efficiencies for a [insert technology] plant of [insert size] in [insert region];
	(n) improved understanding of supply chain systems including logistics and handling systems for large quantities of agricultural by-products; and
	(o) improved [insert data area e.g. resource data, generation data, grid constraint information] for [insert technology].]
	(a) [insert the critical questions the Project will answer]

	4. Key knowledge sharing audiences
	(a) ARENA, including the ARENA Executive and Board;
	(b) the Commonwealth;
	(c) [insert sector] and allied services companies;
	(d) investors [delete if not applicable];
	(e) researchers [delete if not applicable]; and
	(f) [insert any other groups that would particularly benefit from this knowledge and the Recipient’s delivery of the Knowledge Sharing Objectives identified above].

	5. Confidentiality and dissemination of knowledge
	(a) the public (unrestricted) – This information may be shared freely within ARENA, with industry participants, and with the public in general.
	(b) the public (restricted) (Restricted Information) – Subject to any restrictions imposed by the Recipient, this information may be shared freely within ARENA, with industry participants, and with the public in general.
	(c) ARENA only (Recipient Confidential Information) – this information may be shared freely within ARENA and with other areas of government with equivalent privacy management and control processes and in accordance with clause 21.

	6. Data
	Figure 1 – Project life-cycle

	7. Knowledge Sharing Activities
	8. Schedule of standard metrics
	The template for the schedule of standard metrics referred to in Schedule 3 is set out below.

	9. Knowledge sharing partner
	(a) [Insert a list of tasks]


	Schedule 6   – IP Management Plan
	Schedule 7   – Australian Industry Participation Plan
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